

**SEALED BIDS FOR  
INVITATION TO BID NO. 2024-01**

**PHASE IV  
RESURFACING CITY OF PAHOKEE ROADWAYS  
FLORIDA DEPARTMENT OF TRANSPORTATION  
(FDOT)  
FM NO. 443363-2-54-01**



**CITY OF PAHOKEE COMMISSION**

**KEITH W. BABB JR., MAYOR  
CLARA MURVIN, VICE MAYOR  
DERRICK BOLDIN, COMMISSIONER  
SANQUETTA COWAN-WILLIAMS, COMMISSIONER  
EVERETT McPHERSON, COMMISSIONER**

**BIDS TO BE OPENED ON  
3:00pm, local time  
Thursday, 16<sup>th</sup> May 2024**

**RODNEY LUCAS  
CITY MANAGER**

**CITY OF PAHOKEE \* 207 BEGONIA DRIVE \* PAHOKEE \* FLORIDA \* 33476**

**LEGAL NOTICE**  
**INVITATION TO BID**  
**ITB #2024-01**  
**PHASE IV**  
**RESURFACING CITY OF PAHOKEE ROADWAYS**  
**FLORIDA DEPARTMENT OF TRANSPORTATION**  
**FM NO. 443363-2-54-01**

The City of Pahokee, Florida, a Florida municipal corporation located in Palm Beach County, Florida, will be receiving sealed proposals for ITB #2024-01 for PHASE IV RESURFACING OF CITY OF PAHOKEE ROADWAYS - FM NO. #443363-2-54-01 – FLORIDA DEPARTMENT OF TRANSPORTATION (FDOT) until **2:00pm, local time, Thursday, 16<sup>th</sup> May 2024**, at which time they will be stamped and logged in by the City Clerk or City Hall Administration. Proposals received after this time will be returned unopened.

**A mandatory pre-bid meeting is scheduled for 10:00am, local time, Wednesday, 8<sup>th</sup> May 2024** at the Commission Chambers located at 360 East Main Street, Pahokee, Florida 33476. Failure to attend the mandatory pre-bid meeting shall result in rejection of the proposal.

The complete invitation to bid including specifications, drawings, and proposal forms may be obtained by bona fide bidders from the office of the City Clerk, at 207 Begonia Drive, Pahokee, Florida 33476, Monday through Friday, 9:00 a.m. to 3:00 p.m. or from the City of Pahokee's website at: [www.cityofpahokee.com](http://www.cityofpahokee.com) For more information contact at 561.924.5534 ext. 2006 or via email: [cityclerk@cityofpahokee.com](mailto:cityclerk@cityofpahokee.com).

Sealed envelopes should be marked **"ITB #2024-01 for PHASE IV: RESURFACING OF CITY OF PAHOKEE ROADWAYS - FM NO. #443363-2-54-01 – FLORIDA DEPARTMENT OF TRANSPORTATION (FDOT)"**. The City of Pahokee shall accept the Invitation to Bid from the most responsive & responsible proposer that best meets the needs of the City, taking into consideration, also the capability to perform the contract on a timely basis, financial responsibility of the proposer, previous satisfactory performance and other such abilities of the proposer that the City, in its sole discretion, determines will enable the bidder to perform effectively and efficiently.

Bids will be **opened and read** aloud by the Bid Review Committee on **3:00pm, local time, Thursday, 16<sup>th</sup> May 2024**, local time and the winning bidder will be notified by **5:00pm local time, Tuesday, 28<sup>th</sup> May 2024**.

The City of Pahokee shall not be liable for any costs incurred by any proposer in connection with its response to this ITB. The City reserves the right to reject any and all proposals, to waive any informality in any proposals, solicit and re-advertise for new Proposal submittals or to abandon the project in its entirety. No bidder may be withdrawn for a period of sixty (60) days after the scheduled closing date for the receipt of the ITB.


CITY OF PAHOKEE  
City Clerk

PUBLISH: CITY OF PAHOKEE WEBSITE:	Wednesday, 17 <sup>th</sup> April 2024
DEMANDSTAR WEBSITE:	Wednesday, 17 <sup>th</sup> April 2024

THE PALM BEACH POST News:

Print:	Thursday, 18 <sup>th</sup> April 2024, Thursday, 25 <sup>th</sup> April 2024
Online:	Thursday, 18 <sup>th</sup> April 2024, Thursday, 25 <sup>th</sup> April 2024

# City of Pahokee - Community & Economic Development Department



ITB 2024-01

## INVITATION TO BID CALENDAR OF EVENTS

SCHEDULE	DUE DATE	METHOD
Bid Advertised	Wednesday, 17 <sup>th</sup> April 2024 Wednesday, 17 <sup>th</sup> April 2024  Thursday, 18 <sup>th</sup> April to Thursday, 25 <sup>th</sup> April 2024	Posted on DemandStar Posted on the City of Pahokee's website Posted in The Palm Beach Post
<b>Mandatory Pre-Bid Meeting</b>	10:00am, local time, Wednesday, 8 <sup>th</sup> May 2024	See Pre-Bid meeting clause
Deadline for questions	12noon, local time, Friday, 10 <sup>th</sup> May 2024	See deadline for questions clause
Anticipated Date for Responses to Questions	12noon, local time, Tuesday, 14 <sup>th</sup> May 2024	Questions must be emailed and responses will be replied to via email to all who attend the Mandatory Pre-Bid Meeting
<b>Sealed Bids Due</b> (Bids number must be clearly indicated on the envelope)	2:00pm, local time, Thursday, 16 <sup>th</sup> May 2024	<b>Submit BEFORE the Due Date and Time to the following address:</b> Department of Community & Economic Development City of Pahokee 207 Begonia Drive Pahokee, Florida 33476
Opening BID Meeting	3:00pm, local time, Thursday, 16 <sup>th</sup> May 2024	
Anticipated Date of Intended Award	5:00pm local time, Tuesday, 28st May 2024	Award letter will be emailed and sent via US mail to the selected contractor

Remainder of the Page Intentionally Left Blank

## TABLE OF CONTENTS

INSTRUCTIONS TO BIDDERS – TABLE OF CONTENTS .....	5
INSTRUCTIONS TO BIDDERS .....	6
BID PROPOSAL CHECKLIST .....	23
BID BOND.....	24
BID FORM.....	25
SCHEDULE Of BID PRICES.....	29
SCHEDULE OF SUBCONTRACTORS .....	30
SCHEDULE OF EQUIPMENT AND MATERIALS.....	31
SWORN STATEMENT ON PUBLIC ENTITY CRIMES .....	32
DRUG FREE WORKPLACE.....	34
QUESTIONNAIRE .....	35
LIST OF DRAWINGS .....	39
AGREEMENT .....	40
OPINION OF ATTORNEY .....	48
PAYMENT AND PERFORMANCE BOND.....	49
NOTICE OF COMPLIANCE WITH CHAPTER 556, FLORIDA STATUTES.....	51
CONTRACTOR'S AFFIDAVIT TO OWNER AND FINAL RELEASE OF LIENS.....	53
BILL OF SALE, ABSOLUTE.....	55
FORM OF FINAL RECEIPT .....	56
STANDARD GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT - TABLE OF CONTENTS .....	57
SUPPLEMENTARY CONDITIONS.....	125
SCOPE OF WORK.....	12630
LIST OF ROADWAYS TO BE RESURFACED .....	132
MAP OF ROADWAYS TO BE RESURFACED .....	133
DRAWING-PROPOSED RESURFACING ROADWAY STOP CONDITION STRIPING DETAIL .....	136
CONFLICT OF INTEREST STATEMENT .....	137

# INSTRUCTIONS TO BIDDERS

## TABLE OF CONTENTS

ARTICLE 1. DEFINED TERMS.....	8
ARTICLE 2. COPIES OF BIDDING DOCUMENT.....	8
ARTICLE 3. QUALIFICATIONS OF BIDDERS.....	8
ARTICLE 4. EXAMINATION OF CONTRACT DOCUMENTS AND SITE.....	9
ARTICLE 5. MANDATORY PRE-BID MEETING.....	11
ARTICLE 6. SITE AND OTHER AREAS.....	11
ARTICLE 7. INTERPRETATIONS AND ADDENDA.....	11
ARTICLE 8. BID SECURITY.....	12
ARTICLE 9. CONTRACT TIME.....	12
ARTICLE 10. LIQUIDATED DAMAGES.....	12
ARTICLE 11. MATERIALS; SUBSTITUTE OR “OR-EQUAL” ITEMS.....	12
ARTICLE 12. SUBCONTRACTORS, SUPPLIERS AND OTHERS.....	13
ARTICLE 13. E-VERIFY .....	13
ARTICLE 14. PREPARATION OF BID AND BID FORM .....	14
ARTICLE 15. VARIANCES.....	15
ARTICLE 16. VENDOR SERVICE REPRESENTATIVE.....	15
ARTICLE 17. SUBMISSION OF BIDS.....	15
ARTICLE 18. MODIFICATION AND WITHDRAWAL OF BIDS.....	16
ARTICLE 19. OPENING OF BIDS.....	16
ARTICLE 20. BIDS TO REMAIN SUBJECT TO ACCEPTANCE.....	16
ARTICLE 21. ADDITIONAL TERMS AND CONDITION.....	16
ARTICLE 22. RESPONSIVE AND RESPONSIBLE BIDDER.....	17
ARTICLE 23. EVALUATION OF BIDS AND AWARD OF CONTRACT.....	17
ARTICLE 24. BID TABULATIONS.....	18
ARTICLE 25. DISQUALIFICATION OF BIDDER.....	18
ARTICLE 26. CONTRACT SECURITY.....	19
ARTICLE 27. SIGNING OF AGREEMENT.....	19
ARTICLE 28. DISPUTES.....	19
ARTICLE 29. LICENSES, PERMITS, AND CERTIFICATION.....	19
ARTICLE 30. PREPARATION EXPENSE .....	20

ARTICLE 31. QUANTITIES .....	20
ARTICLE 31. NON-COLLUSION.....	20
ARTICLE 32. CODE OF ETHICS.....	20
ARTICLE 33. CONFLICT OF INTEREST.....	20
ARTICLE 34. DRUG FREE WORKPLACE PROGRAMS.....	20
ARTICLE 35. EEO STATEMENT.....	21
ARTICLE 36. LEGAL REQUIREMENTS.....	21
ARTICLE 37. COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT.....	21
ARTICLE 38. NON-APPROPRIATIONS.....	21
ARTICLE 39. FLORIDA PUBLIC RECORDS ACT & CONTRACT CONTENT OWNERSHIP.....	<a href="#">21</a>
ARTICLE 40. HOURS OF OPERATION FOR RECEIPT OF BIDS.....	22
ARTICLE 41. HOURS OF OPERATION FOR THE COMMUNITY & ECONOMIC & PUBLIC WORKS DEPARTMENT.....	22
ARTICLE 42. PROTEST PROCEDURE.....	22

**\*\*\* THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK\*\*\***

# **INSTRUCTIONS TO BIDDERS**

## **ARTICLE 1            DEFINED TERMS**

1.1 Terms used in these Instructions to Bidders, which are defined in the Standard General Conditions of the Construction Contract have the meanings assigned to them in the General Conditions. The term "Bidder" means one who submits a Bid directly to Owner (City of Pahokee), as distinct from a sub-bidder, who submits a bid to a Bidder. The term "Successful Bidder" means the lowest, qualified, responsible and responsive Bidder to whom Owner (on the basis of Owner's evaluation as hereinafter provided) makes an award. The term "Bidding Documents" includes the Advertisement or Invitation to Bid, Instructions to Bidders, the Bid Form, and the proposed Contract Documents (including all Addenda issued prior to receipt of Bids).

## **ARTICLE 2            COPIES OF BIDDING DOCUMENTS**

2.1 Complete sets of the Invitation to Bid Documents may be obtained from the City's website: [www.cityofpahokee.com](http://www.cityofpahokee.com).

2.2 Complete set of Bidding Documents must be used in preparing Bids; neither Owner nor Engineer assumes any responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents.

2.3 Owner and Engineer in making copies of Bidding Documents available on the above terms do so only for the purpose of obtaining Bids on the Work and do not confer a license or grant for any other use.

2.4 Auto-Cad files and/or raw data will not be provided for use in preparing Bids.

2.5 For information concerning this Bid please contact:

Jongelene Adams, Community & Economic Development Department

City of Pahokee, 561.924.5534 or Wantman Group, Inc (WGI), 561-632-5185

## **ARTICLE 3            QUALIFICATIONS OF BIDDERS**

3.1 To demonstrate Bidder's qualifications to perform the Work, Bidder shall submit written evidence such as financial data, previous experience, present commitments, and such other data as may be called for below:

- A. Evidence of Bidder's authority to do business in the State of Florida, Palm Beach County and the City of Pahokee.
- B. Bidder's state contractor license number, if applicable.
- C. References from a minimum of five (5) other project owners for comparable projects.
- D. Letter establishing the Bidder's bonding capacity for the value of the Project.
- E. The Owner reserves the right to request a Bidder under consideration for award to furnish a confidential certified financial statement, current within the past quarter, which must be a complete report of the financial resources and liabilities or as otherwise requested by the Owner. Regardless of the foregoing, such information will be subject to F.S. 119.01, *et seq.*

3.2 Competency Requirements. Bids will be considered only from firms which are regularly engaged in the business of providing the contracting services as described in this Invitation to Bid and who can produce evidence that they have established a satisfactory record of performance for a reasonable period

of time; have sufficient financial support, sufficient personnel, delivery equipment and organization to ensure that they can satisfactorily perform the construction of the project if awarded a Contract under the terms and conditions herein stated. The term “equipment and organization” as used herein shall be construed to mean a fully equipped and well-established company in line with the best business practices in the industry and as determined by the proper authorities of the Owner. Pre-award inspection of the Bidder’s facility may be made prior to award of Contract.

## **ARTICLE 4                    EXAMINATION OF CONTRACT DOCUMENTS AND SITE**

### **4.1      Subsurface and Physical Conditions**

- A.      Reports and drawings, if any, will be attached to the Contract Documents. Such reports and drawings may include:
  - (1)      Those reports known to Owner of explorations and tests of subsurface conditions at or contiguous to the Site.
  - (2)      Those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities).
- B.      Copies of reports and drawings will be made available by Owner to any Bidder on request. Those reports and drawings are not part of the Contract Documents. Unless otherwise set forth in the Supplementary Conditions, there is no “technical data” in any of the reports and drawings that may be relied upon by the Contractor. Bidder is responsible for any interpretation or conclusion Bidder draws from any “technical data” or any other data, interpretations, opinions, or information contained in such reports or shown or indicated in such drawings.

### **4.2      Underground Facilities**

Information and data shown or indicated in the Bidding Documents with respect to existing Underground Facilities at or contiguous to the Site is based upon information and data furnished to Owner and Engineer by owners of such Underground Facilities, including Owner or others.

### **4.3      Hazardous Environmental**

- A.      Reports and drawings known to Owner relating to a Hazardous Environmental Condition identified at the Site, if any, will be attached to the Contract Documents.
- B.      Copies of reports and drawings will be made available by Owner to any Bidder on request. Those reports and drawings are not part of the Contract Documents. Unless otherwise set forth in the Supplementary Conditions, there is no “technical data” in any of the reports and drawings that may be relied upon by the Contractor. Bidder is responsible for any interpretation or conclusion Bidder draws from any “technical data” or any other data, interpretations, opinions, or information contained in such reports or shown or indicated in such drawings.

4.4      Costs for such documents will be based on current rates for reproduction and will not be eligible for any refund.



4.5 Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders with respect to subsurface conditions, other physical conditions, and Underground Facilities, and possible changes in the Bidding Documents due to differing or unanticipated subsurface or physical conditions appear in Paragraphs 4.02, 4.03, and 4.04 of the General Conditions. Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders with respect to a Hazardous Environmental Condition at the site, if any, and possible changes in the Contract Documents due to any Hazardous Environmental Condition uncovered or revealed at the site which was not shown or indicated in the Drawings or Specifications or identified in the Bidding Documents to be within the scope of the Work, appear in Paragraph 4.06 of the General Conditions.

4.6 On request in advance, Owner will provide each Bidder access to the site(s) to conduct such examinations, investigations, explorations, tests and studies as each Bidder deems necessary for submission of a Bid. Bidder shall fill all holes, clean up, and restore the site to its former condition upon completion of such activities. Bidder shall comply with all applicable Laws and Regulations relative to excavation and utility locates.

4.7 It is the responsibility of each Bidder before submitting a Bid to:

- A. Examine and carefully study the Bidding Documents thoroughly and other related data identified in the Bidding Documents;
- B. Visit the site to become familiar with and satisfy Bidder as to the general, local and site conditions that may affect cost, progress, performance or furnishing of the Work;
- C. Become familiar with and satisfy Bidder as to all federal, state and local Laws, rules, regulations, codes, ordinances, directives and guidelines that may affect cost, progress, performance or furnishing of the Work;
- D. Carefully study all identified reports, tests and drawings, if any, related to surface, subsurface and physical conditions and Hazardous Environmental Conditions;
- E. Consider the information known to Bidder; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the site; the Bidding Documents; and the identified Site-related reports and drawings, with respect to the effect of such information, observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences, and procedures of construction to be employed by Bidder, including applying any specific means, methods, techniques, sequences, and procedures of construction expressly required by the Bidding Documents;
- F. Agree at the time of submitting its Bid that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of its Bid for performance of the Work at the price(s) bid and within the times required, and in accordance with the other terms and conditions of the Bidding Documents;
- G. Become aware of the general nature of the work to be performed by Owner and others, if any, at the Site that relates to the Work;
- H. Promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder discovers in the Bidding Documents and confirm that the written resolution thereof by Engineer is acceptable to Bidder; and

- I. Determine that the Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance of the Work.

4.8 The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article 4, that without exception the Bid is premised upon performing and furnishing the Work required by the Contract Documents and such means, methods, techniques, sequences or procedures of construction as may be indicated in or required by the Contract Documents, that Bidder has given Engineer written notice of all conflicts, errors, ambiguities, and discrepancies that Bidder has discovered in the Bidding Documents and the written resolutions thereof by Engineer are acceptable to Bidder, and that the Contract Documents are sufficient in scope and detail to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

## **ARTICLE 5 MANDATORY PRE-BID MEETING**

5.1 A Mandatory Pre-bid Meeting will be held on **10:00am, local time, Wednesday, 8<sup>th</sup> May 2024** at the **City of Pahokee Commission Chambers located at 360 East Main Street, Pahokee, Florida 33476**. Representatives of the Owner and Engineer will be present to discuss the Project. Bidders are required to attend and participate in the Meeting. Owner will endeavor to transmit to all prospective Bidders of record such addenda as Owner and/or Engineer considers necessary in response to questions arising at the Meeting; however, it is the sole responsibility of every bidder to verify with the Owner whether any addendum has been issued prior to submitting a bid.

## **ARTICLE 6 SITE AND OTHER AREAS**

6.1 The Site(s) is identified in the Bidding Documents. Easements for permanent structures or permanent changes in existing facilities, if any, are to be obtained and paid for by Owner unless otherwise provided in the Bidding Documents. All additional lands and access thereto required for temporary construction facilities, construction equipment, or storage of materials and equipment to be incorporated in the Work are to be obtained and paid for by Contractor.

## **ARTICLE 7 INTERPRETATIONS AND ADDENDA**

7.1 All questions about the meaning or intent of the Contract Documents are to be directed, in writing, to the Owner, attention Jongelene Adams, email [jadams@cityofpahokee.com](mailto:jadams@cityofpahokee.com) or fax number 561-924-8140. Interpretations or clarifications considered necessary by the Engineer in response to such questions will be issued by Addenda. **Questions received five (5) or less days prior to the date set for the opening of Bids may not be answered.** Only questions answered by formal written Addenda will be binding. Oral and other interpretations or clarifications will be without legal effect. The Owner will endeavor to make sure all potential bidders receive such addendum by posting the addendum on the City's website ([www.cityofpahokee.com](http://www.cityofpahokee.com)) for the respective solicitation; however, it is the sole responsibility of every bidder to verify with the Owner whether any addendum has been issued prior to submitting a bid.

7.2 Submission of a Bid constitutes acknowledgment by the Bidder of the receipt of Addenda. All Addenda are a part of the Bid documents and each Bidder will be bound by such Addenda, whether or not received by him. It is the responsibility of each Bidder to verify that he has received all Addenda issued before Bids are opened.

7.3 Addenda may also be issued to modify the Bidding Documents as deemed advisable by Owner or the Engineer.

## **ARTICLE 8 BID BOND/SECURITY.**

8.1 Each Bid must be accompanied by Bid security made payable to Owner in an amount of ten percent (10%) of the Bidder's maximum Bid price and in the form of a certified or bank check or a Bid Bond (on form attached, if a form is prescribed) issued by a surety meeting the requirements of Paragraph 5.01 of the General Conditions and section 287.0935, Florida Statutes and made payable to the City of Pahokee.

8.2 The Bid security of the Successful Bidder shall be retained until such Bidder has executed the Contract Documents and furnished the required contract security and met the other conditions of the Notice of Award, whereupon the Bid security will be returned. If the Successful Bidder fails to execute and deliver the Contract Documents and furnish the required contract security upon request after the Notice of Award, Owner may consider Bidder to be in default, annul the Notice of Award and the Bid security of the Bidder shall be forfeited. The Bid security of other Bidders whom Owner believes to have a reasonable chance of receiving the award may be retained by Owner until the earlier of the seventh day after the Effective Date of the Agreement or the 121st day after the posting of the recommended award, whereupon Bid security furnished by such Bidders will be returned. Bid security of other Bidders whom Owner believes do not have a reasonable change of receiving the award, will be returned within seven days after the Bid opening.

## **ARTICLE 9 CONTRACT TIME**

9.1 The number of days within which or the dates by which, the Work is to be substantially completed and also completed and ready for final payment (the Contract Time) are set forth in the Bid Form and the Agreement. If Contract Times are left blank in the Bid Form, the time for Substantial Completion and final completion are to be set forth by Bidder in the Bid and will be included in the Agreement. The times will be taken into consideration by Owner during the evaluation of Bids, and it will be necessary for the Successful Bidder to satisfy Owner of Bidder's ability to achieve Substantial Completion and Final Completion within the times designated in the Bid.

## **ARTICLE 10 LIQUIDATED DAMAGES**

10.1 Provisions for liquidated damages, if any, are set forth in the Agreement.

## **ARTICLE 11 MATERIALS; SUBSTITUTE OR "OR-EQUAL" ITEMS**

11.1 All materials supplied by the Contractor under the provisions of this Bid shall be new materials of the kind and character called for in the plans and Specifications. Defective equipment or material damages in the course of installation or tests shall be replaced or repaired in a manner satisfactory to the Owner. All materials and equipment to be furnished under this Bid shall be the standard product of a manufacturer regularly engaged in the production of such material and shall be the manufacturer's current standard design.

11.2 The Contract, if awarded, will be on the basis of materials and equipment specified or described in the Drawings or specified in the Specifications without consideration of possible substitute or "or-equal" items. Whenever it is indicated in the Drawings or specified in the Specifications that a substitute or "or-equal" item of material or equipment may be furnished or used by Contractor if acceptable to Engineer, written application for such acceptance must be received by Engineer **at least 15 days prior to the date for receipt of Bids**. Each such request shall conform to the requirements of Paragraph 6.05 of the General Conditions. The burden of proof of the merit of the proposed item is upon Bidder. Engineer's decision of approval or disapproval of a proposed item will be final. If Engineer approves any proposed item, such approval will be set forth in an Addendum issued to all prospective Bidders. Bidders shall not rely upon approvals made in any other manner.

## **ARTICLE 12 SUBCONTRACTORS, SUPPLIERS AND OTHERS**

12.1 If the Bid Form, Specifications or Supplementary Conditions require (or if Owner requests after Bids are received) the identity of certain Subcontractors, Suppliers and other persons and organizations (including those who are to furnish the principal items of material and equipment) to be submitted to Owner in advance of the specified date prior to the Effective Date of the Agreement, the apparent Successful Bidder, and any other Bidder so requested, **shall within seven days after the Bid opening (or seven days after request by Owner) submit to Owner** a list of all such Subcontractors, Suppliers and other persons and organizations proposed for those portions of the Work for which such identification is required. Such list shall be accompanied by an experience statement with pertinent information regarding similar projects and other evidence of qualifications for each Subcontractor, Supplier, person or organization if requested by Owner. Subcontractors shall be required to meet the Competency of Bidder and References requirements set forth in the General Information section of the Contract Documents. If Owner or Engineer after due investigation has reasonable objection to any proposed Subcontractor, Supplier, or other person or organization, either may, before the Notice of Award is given, request the apparent Successful Bidder to submit an acceptable substitute without an increase in Bid price.

12.2 If apparent Successful Bidder declines to make any such substitution, Owner may award the contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers and other persons and organizations. Declining to make requested substitutions will not constitute grounds for forfeiture of the Bid security of any Bidder. Any Subcontractor, Supplier, other person or organization listed and to whom Owner or Engineer does not make written objection prior to the giving of the Notice of Award will be deemed acceptable to Owner and the Engineer subject to revocation of such acceptance after the Effective Date of the Agreement as provided in Paragraph 6.06 of the General Conditions. All subcontractors, suppliers and other persons and organizations proposed for those portions of the work shall be properly licensed to perform such work.

12.3 No Contractor shall be required to employ any Subcontractor, Supplier, other person, or organization against whom Contractor has reasonable objection.

## **ARTICLE 13 E-VERIFY**

13.1 In accordance with Florida Statutes §448.095, the Contractor, prior to commencement of services or payment by the City, will provide to the City proof of participation/enrollment in the E-Verify system of the Department of Homeland Security. Evidence of participation/enrollment will be a printout of the Company's "Company Profile page from the E-Verify system. Failure to be continually enrolled and

participating in the E-Verify program will be a breach of contract which will be grounds for immediate termination of the contract by the City. The Consultant will not hire any employee who has not been vetted through E-Verify. The Contractor may not subcontract any work for the City to any subcontractor that has not provided an affidavit stating the subcontractor does not employ, contract with or subcontract with an unauthorized alien.

## **ARTICLE 14            PREPARATION OF BID AND BID FORM**

14.1    The Bid Form is included with the Bidding Documents; additional copies may be obtained from the Owner (or the issuing office). Bid submittals must be made on the blank forms provided herein. All blank spaces in the Bid form must be filled in, regardless of whether quantities are shown, and no change shall be made either in the phraseology of or in the items mentioned in the Bid form.

14.2    All blanks on the Bid Form must be completed in ink or by typewriter.

14.3    Each bid form shall specify a unit price written in figures for each of the separate items as called for, except when the Bid calls for a lump sum. Lump sum Bids shall be shown in figures.

14.4    Any Bid submittal which does not contain prices set opposite each of the items for which there is a blank space will be cause for rejection. Any items not bid upon shall be indicated "NO BID" in place of the price. Any Bid which in any manner fails to conform to the conditions of the published notice will be cause for rejection.

14.5    In the event of an extension error, the unit price will prevail and the Bidder's total offer will be corrected accordingly. In the event of addition errors, the extended totals will prevail and the Bidder's total offer will be corrected accordingly. If there is a conflict, words take precedence over figures. Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the correct sum.

14.6    Bids by corporations or such entities such as, but not limited to a Limited Liability Company must be executed in the corporate name by the president, vice-president or manager (or other corporate officer accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the secretary or an assistant secretary, if applicable. The corporate address and state of incorporation must be shown below the signature.

14.7    Bids by partnerships must be executed in the partnership name and signed by a general partner, whose title must appear under the signature and the official address of the partnership must be shown below the signature. Bids by Limited Liability Companies must be executed in accordance with their corporate documents. Bids by an individual must be signed by the individual and include the primary mailing address of the individual.

14.8    All names must be typed or printed below the signature. Bids must be signed in ink by the Bidder with the signature in full.

14.9    The Bid shall contain an acknowledgement of receipt of all Addenda (the numbers of which must be filled in on the Bid Form).

14.10 The address and telephone number for communications regarding the Bid must be shown.

14.11 Bids that contain any omission, erasure, alteration, addition, or item not called for, or that show irregularities of any kind, will be considered as informal or irregular. This will be cause for the rejection of a Bid.

14.12 If a Bidder wishes to change unit prices prior to Bid submission, they shall strike the unit price and add the changes in the appropriate space. Changes shall be initialed by the person submitting the Bid. Any changes or alteration of unit prices in the Bid shall be initialed. Failure to initial these changes or illegible entries of corrections or unit prices may be cause for the rejection of the Bid as informal or irregular.

## **ARTICLE 15            VARIANCES**

15.1 The Bidder shall be responsible for reading very carefully, and understanding completely, the requirements and the Specifications for the Contract being bid. For purposes of Bid evaluation, Bidder must indicate any variances to the Contract Documents, including but not limited to, Specifications, terms and conditions, no matter how slight. If variations are not stated in the Bid, it shall be construed that the Bid fully complies with the Bidding Documents, including but not limited to, Specifications, terms and conditions as given herein.

## **ARTICLE 16            VENDOR SERVICE REPRESENTATIVE**

16.1 The Bidder must submit with its Bid the name, address and phone number of the person(s) to be contacted for the placement of an order and/or coordination of service. A contact for regular work-hours and after-hours, weekends, and holidays must be submitted with the Bid.

## **ARTICLE 17            SUBMISSION OF BIDS**

17.1 Bids shall be submitted no later than at the date and time prescribed and at the place indicated in the Advertisement /Invitation to Bid and shall be enclosed in an opaque sealed envelope, marked with the Bid Number (and, if applicable, the designated portion of the Project for which the Bid is submitted) and name and address of the Bidder and accompanied by the Bid security and other required documents. **If the Bid is sent through the mail or other delivery system (i.e. FedEx), the sealed envelope shall be enclosed in a separate envelope with the notation Sealed Invitation to Bid (ITB) No. 2024-01 to be opened, 3:00pm, local time, Thursday, 16<sup>th</sup> May 2024 on the face of it.**

17.2 It is the sole responsibility of the Bidder to ensure that the Bid reaches the City Clerk's Office on or before the closing date and time. The Owner shall in no way be responsible for delays caused by any occurrence or excuse. Offers by telephone, telegram or facsimile will not be accepted. The Bid time shall be scrupulously observed. Under no circumstances shall Bids delivered after the date and time specified be considered. Such Bids will be returned unopened to the Bidder.

17.3 All Bids must be submitted with one (1) original and four (4) complete copies.

17.4 The submission of a Bid shall constitute an incontrovertible representation by the Bidder that the Contract Documents are sufficient in scope and detail to indicate and convey a clear understanding of all terms and conditions for performance.

17.5 Failure to provide the required documentation and information with the Bid submitted shall make the Bidder nonresponsive unless the Owner, in its sole discretion and in the best interests of the Owner, determines the acceptability of the materials and value engineering offered through documentation and information available to the Owner as of the date and time of the Bid opening.

## **ARTICLE 18 MODIFICATION AND WITHDRAWAL OF BIDS**

18.1 Bids may be modified or withdrawn by an appropriate document duly executed (in the manner that a Bid must be executed) and delivered to the place where Bids are to be submitted at any time prior to date and time set for the opening of Bids. Any Bid not so withdrawn shall, upon opening, constitute an irrevocable offer until one or more of the Bids have been duly accepted by the Owner.

18.2 If, within twenty-four hours after Bids are opened, any Bidder files a duly signed, written notice with Owner and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a material and substantial mistake in the preparation of its Bid, that Bidder may withdraw its Bid and the Bid security will be returned. Thereafter, if the Work is rebid, that Bidder will be disqualified from further bidding on the Work.

18.3 A Bidder shall not be allowed to modify its Bid after the opening date and time except as otherwise set forth herein.

## **ARTICLE 19 OPENING OF BIDS**

19.1 Bids will be opened publicly as indicated in the Advertisement or Invitation to Bid.

19.2 When Bids are opened publicly, they will be read aloud, and the amounts of the base Bids and major alternates (if any) will be made available after the opening of Bids.

19.3 Bid files may be examined during normal working hours, after Bid opening, by appointment and pursuant to Florida Statutes.

## **ARTICLE 20 BIDS TO REMAIN SUBJECT TO ACCEPTANCE**

All Bids will remain subject to acceptance for 90 days after the posting of the intended recommended award, but Owner may, in its sole discretion, release any Bid and return the Bid security prior to that date.

## **ARTICLE 21 ADDITIONAL TERMS AND CONDITIONS**

21.1 No additional terms and conditions included with the Bid response shall be evaluated or considered and any and all such additional terms and conditions shall have no force and effect and are inapplicable to this Bid, whether submitted either purposely through intent or design or inadvertently appearing separately in transmittal letters, Specifications, literature, price lists or warranties. It is

understood and agreed that these Instructions, the General and Supplementary Conditions and the Specifications in this Bid solicitation are the only conditions applicable to this Bid and the Bidder's authorized signature affixed to the Bid form attest to this.

## **ARTICLE 22                    RESPONSIVE AND RESPONSIBLE BIDDER**

22.1 Only those Bidders considered both responsive and responsible shall be considered for award of a Contract by the Owner. A responsible Bidder shall be a person, firm, partnership, or corporation or other entity who has submitted a Bid, which conforms in all material respects to the Contract Documents and the requirements of the Bidding Document. 7A responsible Bidder shall be a person, firm, partnership, corporation or other such entity that has the capability in all respects to perform fully the Contract Document requirements and has the integrity and reliability which will assure the good and faithful performance of the Contract.

## **ARTICLE 23                    EVALUATION OF BIDS AND AWARD OF CONTRACT**

23.1 Owner reserves the right to reject any and all nonconforming, nonresponsive, unbalanced or conditional Bids. Also, Owner reserves the right to reject the Bid of any Bidder if Owner believes that it would not be in the best interest of the Project to make an award to the Bidder because the Bid is not responsive or fails to meet the Competency of Bidder and Reference requirements set forth herein or fails to meet any other pertinent standard or criteria established by Owner.

23.2 In evaluating Bids, Owner will consider the qualifications, competency and references of the Bidders, whether or not the Bids comply with the prescribed requirements, and such alternates, unit prices and/or lump sums and other data, as may be requested in the Bid Form or prior to the Notice of Award.

23.3 Owner may consider the qualifications, competency, and experience of Subcontractors, Suppliers and other persons and organizations proposed for those portions of the Work as to which the identity of Subcontractors, Suppliers, and other persons and organizations must be submitted as provided in Supplementary Conditions (or as requested by Owner after the Bids are received). Owner also may consider the operating costs, maintenance requirements, performance data, and guarantees of major items of materials and equipment proposed for incorporation in the Work when such data is required to be submitted prior to the Notice of Award.

23.4 Owner may conduct such investigations as Owner deems necessary to assist in the evaluation of any Bid and to establish the responsibility, qualifications and financial ability of Bidders, proposed Subcontractors, Suppliers, and other persons and organizations to perform and furnish the Work in accordance with the Contract Documents to Owner's satisfaction within the prescribed time.

23.5 If the Contract is to be awarded, it will be awarded to the lowest, responsive and responsible Bidder whose evaluation by Owner indicates to Owner that the award will be in the best interests of the Project. The Owner may consider any substitutions or alternates in the determination of the lowest Bidder. In no case will the award be made until all necessary investigations have been made into the responsibility of the low Bidder and the Owner is satisfied that the Bidder is qualified to provide and construct the project to the satisfaction of the Owner. No Bid shall be accepted from, nor will any Contract be awarded to any Bidder who is in arrears to the Owner upon any debt or Contract or who is



a defaulter as surety or otherwise upon any obligation to the Owner or who has failed to perform faithfully any previous Contract with the Owner or other party as determined by the Owner.

23.6 If the contract is to be awarded, Owner will give the Successful Bidder a Notice of Award within 45 days after the posting of the recommended award.

23.7 When Bidder is permitted to designate the Contract Time, Bid prices will be compared after adjusting for differences in the time designated in the Bid for Substantial Completion.

23.8 The successful Bidder, who is awarded the contract, shall be required to furnish a 100% Construction Payment and Performance Bond meeting the requirements of Section 255.05 Florida Statutes.

## **ARTICLE 24 BID TABULATIONS**

24.1 Bid tabulations with recommended awards will be posted for review at the offices of the City Clerk. Bid tabulations will not be provided by telephone.

24.2 Tie Bids may be awarded to one of the qualified Bidders based on the criteria, in the following order:

- a) Availability or completion period
- b) Previous Contractor Record
- c) Drug Free Workplace
- d) If all conditions are equal, the award shall be determined by drawing lots or flip of a coin, as determined by the Owner.

## **ARTICLE 25 DISQUALIFICATION OF BIDDER**

25.1 Bidder may be disqualified and its Bid rejected for any of the following:

- a) Bidder does not meet the Competency of Bidder and Reference requirements set forth herein.
- b) Reason to believe that collusion exists among or between Bidders
- c) Unbalanced Bid; that is, Bid in which the prices bid for some items are out of all proportion to those Bids of others.
- d) Bidder's uncompleted workload, which in the judgment of the Owner, may cause detrimental impact or impair the prompt completion of this Contract.

- e) Lack of responsibility on the part of Bidder, (for example, no Bidder would be considered responsible who had failed to carry out any Contract in which the Owner had been directly or indirectly concerned), or to which Bidder failed to perform on other projects.
- f) A determination by Owner of the Contractor's lack of experience or lack of competency as may be revealed by qualification statements, financial statements, experience records, references, or other questionnaires.
- g) Substantial evidence of bad character or dishonesty.
- h) Bidder is involved in any current litigation with Owner.
- i) Bidder has defaulted on any contract or is in arrears on any contract.

## **ARTICLE 26            CONTRACT SECURITY**

26.1 Article 5 of the General Conditions and the Supplementary Conditions set forth Owner's requirements as to performance and payment Bond. When the successful Bidder delivers the executed Agreement to Owner, it must be accompanied by the required performance and payment Bond.

## **ARTICLE 27            SIGNING OF AGREEMENT**

27.1 When Owner gives a Notice of Award to the Successful Bidder, it will be accompanied by the required number of unsigned counterparts of the Agreement with all other written Contract Documents attached. Within 15 days thereafter, the Contractor shall sign and deliver the required number of counterparts of the Agreement and attached documents to Owner with the required Bond. In the event the successful Bidder fails to execute the Contract and return same to the Owner within the stipulated fifteen (15) days, the Owner may disqualify the Bid, and said Bidder shall not be permitted to contest to the contrary and does waive such right upon submitting a Bid.

## **ARTICLE 28            DISPUTES**

28.1 Any actual or prospective Bidder, Proposer, or Contractor who is aggrieved in connection with a solicitation or award of a Bid or contract may avail themselves of the procedures contained in Section 2-431(d)(6) of the Owner's Code of Ordinances as amended for time to time in order to resolve disputed matters or complaints.

## **ARTICLE 29            LICENSES, PERMITS, AND CERTIFICATION**

29.1 It shall be the responsibility of the Contractor to obtain at no additional cost to the Owner any and all licenses and permits required to complete this Contractual service.

29.2 When applicable, vendor must hold a Certificate of Competency issued by the State of Florida or the Palm Beach County Construction Industry Licensing.

29.3 An Occupational License obtained from the Owner shall be required of any person maintaining a permanent business location or branch office within the City of Pahokee.

29.4 A copy of any licenses and permits shall be submitted with the Bid and must be in the name of the vendor shown on the Bid submittal.

### **ARTICLE 30 PREPARATION EXPENSE**

30.1 Neither the Owner nor its representatives will be liable for any expenses incurred in connection with the preparation, presentation or submittal of any Bid.

### **ARTICLE 31 QUANTITIES**

31.1 In the case of unit price items, the quantities of materials to be furnished under this Contract, as given in the Bid, are to be considered as approximate only and are to be used solely for the comparison of Bids received. The Owner nor its representatives does not expressly or by implication represent that the actual quantities involved will correspond exactly therewith; nor shall the Bidder place misunderstanding or deception because of such estimate or quantities. Payment to the Contractor will be made only for the actual quantities of material furnished in accordance with the Contract Documents, and it is understood that the quantities may be increased or diminished as provided in the General Conditions without in any way invalidating any of the unit prices Bids.

### **ARTICLE 32 NON-COLLUSION**

32.1 Bidder certifies that this Bid is made without prior understanding, agreement, or connection with any individual, firm, partnership, corporation or other entity submitting a Bid for the same materials, services, supplies, or equipment and is in all respects fair and without collusion or fraud. No premiums, rebates, or gratuities are permitted with, prior to, or after any delivery of material or provisions of services. Any violation of this provision may result in Contract cancellation, return of materials or discontinuation of services, and the possible removal of Bidder from the vendor Bid list(s).

### **ARTICLE 33 CODE OF ETHICS**

33.1 If any Bidder violates or is a party to a violation of the Code of Ethics of the Owner, Palm Beach County, and/or of the State of Florida with respect to this Bid, such Bidder may be disqualified from performing the work described in this Bid or from furnishing the goods or services for which this Bid is submitted and may be further disqualified from bidding on any future Bids for work or for goods or services for the Owner.

### **ARTICLE 34 CONFLICT OF INTEREST**

34.1 The award is subject to any and all applicable conflict of interest provisions found in the policies or Code of Ordinances of the City, the Palm Beach County Code of Ethics, and in the Florida Statutes. All Bidders must complete the Conflict of Interest Form attached hereto.

## **ARTICLE 35                    DRUG FREE WORKPLACE PROGRAMS**

35.1    Preference may be given to businesses with Drug-Free Work Place Programs (DFW). Whenever two or more Bids which are equal with respect to price, quality, and service are received by the Owner for the procurement of commodities or contractual services, a Bid received from a business that completes the attached DFW form certifying that it is a DFW may be given preference in the award process.

## **ARTICLE 36                    EEO STATEMENT.**

35.1    The Owner is committed to assuring equal opportunity in the award of contracts and, therefore, complies with all laws prohibiting discrimination on the basis of race, color, religion, national origin, age, and sex.

## **ARTICLE 37                    LEGAL REQUIREMENTS**

37.1    Federal, State, County and Owner laws, ordinances, rules, codes, guidelines, directives and regulations that in any manner affect the items covered herein apply. Lack of knowledge by the Bidder shall in no way be a cause for relief from responsibility.

## **ARTICLE 38                    COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT**

38.1    The Bidder certifies that all equipment and materials contained in this Bid shall meet all O.S.H.A. requirements. Bidder further certifies that, if it is the successful Bidder and the equipment and/or materials delivered are subsequently found to be deficient in any O.S.H.A. requirements in effect on the date of delivery, all costs necessary to bring the equipment and/or materials into compliance with the aforementioned requirements shall be borne by the Bidder.

## **ARTICLE 39                    NON-APPROPRIATIONS**

39.1    The obligations of the Owner to make a Bid award and sign an agreement under the terms of this "Invitation to Bid" are contingent upon funds lawfully appropriated for this purpose. Should funds not be appropriated for this purpose, the Owner, at its sole discretion, shall have the right to reject all Bids.

## **ARTICLE 40                    FLORIDA PUBLIC RECORDS ACT AND CONTRACT CONTENT OWNERSHIP**

40.1    All material submitted regarding this Bid becomes the property of the Owner. Pursuant to sec. 119.07(1), Fla. Stat., sealed Bids received by the Owner pursuant to a competitive solicitation are subject to disclosure when the Owner provides notice of an intended decision or until thirty (30) after opening of the Bids, whichever is earlier. If the Owner rejects all bids submitted in response to a competitive solicitation and the Owner concurrently provides notice of its intent to reissue the competitive solicitation, the rejected bids remain exempt from sec. 119.07(1), Fla. Stat., until such time as the Owner provides notice of an intended decision concerning the reissued competitive solicitation or until the Owner withdraws the reissued competitive solicitation. A Bid is not exempt from disclosure for longer than 12 months after the initial notice rejecting all Bids made by the Owner. Bidder should take special note of this as it relates to any proprietary information that might be included in their offer. Any resulting contract may be reviewed by any person after the contract has been executed by the Owner. The Owner

has the right to use any or all information/material submitted in response to this bid and/or any resulting contract from the same. Disqualification of a Bidder does not eliminate this right.

40.2 Contractor shall comply with Florida's Public Records Laws, and, if applicable, specifically agrees to:

- a) Keep and maintain public records that ordinarily and necessarily would be required by the Owner in order to perform the service.
- b) Provide the public with access to public records on the same terms and conditions that the Owner would provide the records and at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes, or as otherwise provided by law.
- c) Ensure that public records that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by law.
- d) Meet all requirements for retaining public records and transfer, at no cost, to the Owner all public records in possession of the Contractor upon termination of the Contract Documents and destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements. All records stored electronically must be provided to the Owner in a format that is compatible with the information technology systems of the Owner.

#### **ARTICLE 41            HOURS OF OPERATION FOR RECEIPT OF BIDS**

41.1 All bids must be received no later than **Thursday, 16<sup>th</sup> May 2024 at 2:00 p.m.**, local time, in the City Clerk's Office, 207 Begonia Drive, Pahokee, Florida 33476. The City Clerk's Office shall be open and available for the receipt of bids according to the following schedule. **Bids may be submitted Monday through Friday from 9:00 a.m. to 3:00 p.m. The City Clerk's Office is closed and unavailable for the receipt of bids on Saturdays, Sundays, and legal holidays.**

#### **ARTICLE 42            HOURS OF OPERATION FOR THE COMMUNITY & ECONOMIC DEVELOPMENT AND PUBLIC WORKS DEPARTMENT**

42.1 All Bid clarifications and interpretations, questions and inquiries, and fulfill requests for information may be submitted Monday through Friday from 9:00 a.m. to 3:00 p.m. to:

The City of Pahokee - Community and Economic Development Department at 561.924.5534

#### **ARTICLE 43            PROTEST PROCEDURE**

43.1 Protests shall be handled in accordance with protest procedures set forth in the Owner's Purchasing Code, sec. 2-431 of the City of Pahokee Code of Ordinances.

END OF SECTION

## BID PROPOSAL CHECKLIST

### **Please submit your proposal in this order**

- YES\_\_\_ NO\_\_\_ 1. Bid submittal – three (3) originals and one (1) complete flash drive
- YES\_\_\_ NO\_\_\_ 2. Bid Form signed by authorized representative
- YES\_\_\_ NO\_\_\_ 3. Acknowledgment of addendums
- YES\_\_\_ NO\_\_\_ 4. Bid Bond/Security or Cashier's Check
- YES\_\_\_ NO\_\_\_ 5. Schedule of Values
- YES\_\_\_ NO\_\_\_ 6. Schedule of Contractors
- YES\_\_\_ NO\_\_\_ 7. Schedule of Equipment and Materials
- YES\_\_\_ NO\_\_\_ 8. Sworn Statement under Section 287.133(3) (a)
- YES\_\_\_ NO\_\_\_ 9. Drug Free Workplace
- YES\_\_\_ NO\_\_\_ 10. Questionnaire
- YES\_\_\_ NO\_\_\_ 11. References
- YES\_\_\_ NO\_\_\_ 12. Insurance Certificates
- YES\_\_\_ NO\_\_\_ 13. Copy of Appropriate Licenses
- YES\_\_\_ NO\_\_\_ 14. Conflict of Interest Form

**BID BOND**

KNOW ALL MEN BY THESE PRESENTS, that we, \_\_\_\_\_,  
\_\_\_\_\_, As Principal, hereinafter called the Principal, and  
\_\_\_\_\_  
\_\_\_\_\_ a corporation duly organized under the laws of the State of  
\_\_\_\_\_, as Surety, are held and firmly bound unto the City of Pahokee, as Obligee, hereinafter  
called the Obligee, in the sum of \_\_\_\_\_  
\_\_\_\_\_ for the payment of which sum well and truly to be  
made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators,  
successors and assigns, jointly and severally; firmly by these presents.

WHEREAS, the Principal has submitted a bid for the construction of the **FLORIDA DEPARTMENT  
OF TRANSPORTATION FM NO. 443363-2-54-01 RESURFACING CITY OF PAHOKEE  
ROADWAYS – PHASE IV**

NOW, THEREFORE, if the Obligee shall accept the Bid of the Principal and the Principal shall enter  
into a Contract with the Obligee in accordance with the terms of such Bid, and give such bond or bonds  
as may be specified in the bidding or contract documents with good and sufficient surety for the faithful  
performance of such contract and for the prompt payment of labor and material furnished in the  
prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such  
bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof  
between the amount specified in said bid and such larger amount for which the Obligee may in good  
faith contract with another party to perform the work covered by said bond, then this obligation shall be  
null and void, otherwise to remain in full force and effect.

Signed and sealed this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_

\_\_\_\_\_  
(Witness)

\_\_\_\_\_  
(Principal)

(SEAL)

BY: \_\_\_\_\_  
(Title)

\_\_\_\_\_  
(Witness)

\_\_\_\_\_  
(Surety)

(SEAL)

BY: \_\_\_\_\_  
(Attorney in Fact)

## BID FORM

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID  
BEING DECLARED NON-RESPONSIVE)

ONE (1) ORIGINAL AND FOUR (4) COPIES OF BID FORM MUST BE SUBMITTED

PROJECT: FDOT FM NO. 443363-2-54-01 "Resurfacing of City of Pahokee Roadways –Phase IV"

DATE: \_\_\_\_\_

BIDDER: \_\_\_\_\_

THIS BID IS SUBMITTED TO:

City of Pahokee  
City Clerk's Office  
207 Begonia Drive  
Pahokee, Florida 33476

1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an Agreement with OWNER in the form included in the Contract Documents to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and within the Contract Time indicated in this Bid and in accordance with the other terms and conditions of the Contract Documents.
2. BIDDER accepts all of the terms and conditions of the Advertisement or Invitation to Bid and Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 90 days after the posting of the recommended award. BIDDER will sign and submit the Agreement with the Bonds and other documents required by the Bidding Requirements **within 15 days after the date of OWNER'S Notice of Award.**
3. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that:
  - (a) BIDDER has examined copies of all the Bidding Documents and of the following Addenda (receipt of all which is hereby acknowledged):

Date \_\_\_\_\_  
Date \_\_\_\_\_  
Date \_\_\_\_\_

Addenda Number \_\_\_\_\_  
Addenda Number \_\_\_\_\_  
Addenda Number \_\_\_\_\_

(b) BIDDER has familiarized itself with the nature and extent of the Contract Documents, Work, Site, locality, subsurface and physical conditions at the site, any underground facilities at or contiguous to the site and all local conditions, Laws, and Regulations that in any manner may affect cost, progress, performance, or furnishing of the Work.



(c) BIDDER is not requesting any additional examinations, investigations, explorations, tests, reports or similar information or data (“Additional Data”) regarding the subsurface or physical conditions at the site or of any underground facilities at or contiguous to the site or any other condition of the Work sites or the Work to be done under the Contract Documents.

(d) BIDDER has correlated the results of all its observations, examinations, investigations, explorations, tests, reports, and studies, if any, with the terms and conditions of the Contract Documents.

(e) BIDDER has given OWNER written notice of all conflicts, errors or discrepancies that it has discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable to BIDDER.

(f) This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm, or corporation and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation; BIDDER has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; BIDDER has not solicited or induced any person, firm or corporation to refrain from bidding; and BIDDER has not sought by collusion to obtain for itself any advantage over any other Bidder or over OWNER. BIDDER has not divulged or discussed its Bid with other Bidders.

4. BIDDER agrees to perform all the Work described in Contract Documents, subject to adjustments as provided therein, for the Prices BIDDER provides below.
5. BIDDER declares it understands that the measurements included in the list of “Roadways to be Resurfaced” are approximate only and not guaranteed and are subject to either increase or decrease; BIDDER further declares that it has confirmed the measurements and that should the measurements of any of the roadways included in the Work be increased, the BIDDER agrees to do the additional Work at the lump sum prices set out herein. BIDDER shall make no claims for anticipated profits for any decrease in the measurements or number of roadways to be included in the Work.
6. The BIDDER further declares that it understands the OWNER may elect to complete only a portion of the Work covered by these Documents and BIDDER agrees to perform that portion of the Work for which BIDDER is awarded a Contract at the prices quoted herein.
7. BIDDER agrees that the Work:

**FDOT FM NO. 443363-2-54-01 “Resurfacing of City of Pahokee Roadways – Phase IV”** will be substantially completed within **60** calendar days after the day when the Contract Time commences to run as provided in Paragraph 2.03 of the General Conditions, and completed and ready for final inspection within **90** days after notice to proceed. Final payment after final acceptance by the City and reimbursement by FDOT.

BIDDER accepts the provisions of the Agreement as to liquidated damages in the event of failure to complete the Work on time.

8. The following documents are attached to and made a condition of this Bid:

- (a) Required Bid security in the form of Bid Bond.
- (b) Schedule of Values.
- (c) List other documents as pertinent.

9. Written communications concerning this Bid shall be faxed or emailed to:

Name: Jongelene Adams, Director, Community & Economic Development  
Fax: 561-924-8140  
Email: [jadams@cityofpahokee.com](mailto:jadams@cityofpahokee.com)

Engineer of Record:  
Name: WGI, Inc  
Fax: 561-924-8140  
Email: [Stephen@wginc.com](mailto:Stephen@wginc.com)

10. The terms used in this Bid which are defined in the General Conditions of the Construction Contract included as part of the Contract Documents have the meanings assigned to them in the General Conditions.
11. BIDDER'S Florida Contractor's License No. \_\_\_\_\_
12. BIDDER covenants that it is qualified to do business in the State of Florida and has attached evidence of BIDDER'S qualification to do business in the State of Florida, or if not attached, BIDDER covenants to obtain such evidence within five days of request by OWNER to provide evidence.
13. BIDDER represents that it is financially solvent and sufficiently experienced and competent to provide all goods and services required under this ITB, and that all information provided in the Bid is true and correct in all respects.
14. If returning a "NO BID", please explain why:

\_\_\_\_\_  
\_\_\_\_\_

If BIDDER is:

**An Individual**

Name \_\_\_\_\_  
(SEAL)

Signature: \_\_\_\_\_

Doing business as \_\_\_\_\_

Business Address: \_\_\_\_\_  
\_\_\_\_\_

Phone Number: \_\_\_\_\_

Fax Number \_\_\_\_\_

**A Partnership**

Firm's Name \_\_\_\_\_

(SEAL)

General Partner Signature: \_\_\_\_\_

Business Address: \_\_\_\_\_

Phone Number: \_\_\_\_\_ Fax Number \_\_\_\_\_

**A Corporation**

Corporation's Name \_\_\_\_\_

(SEAL)

State of Incorporation \_\_\_\_\_

Authorized Person: \_\_\_\_\_

Title: \_\_\_\_\_

Signature: \_\_\_\_\_

Attest: \_\_\_\_\_

(Secretary)

Signature: \_\_\_\_\_

Business Address: \_\_\_\_\_

Phone Number: \_\_\_\_\_ Fax Number \_\_\_\_\_

**SCHEDULE OF BID PRICES**

Bidder will complete the Work for the following prices:

ITEM No.	DESCRIPTION	UNIT	EST. QTY	UNIT PRICE (in words)	UNIT PRICE	EXTENDED TOTAL PRICE
1	West 5th Street	SY	316	_____ Dollars _____ Cents	_____	_____
2	West 3 <sup>rd</sup> Street to South Lake	SY	1234	_____ Dollars _____ Cents	_____	_____
3	West 2 <sup>nd</sup> Street	SY	238	_____ Dollars _____ Cents	_____	_____
4	Dr. Martin Luther King Jr. Blvd.	SY	1373	_____ Dollars _____ Cents	_____	_____
5	Stop Sign (per detail)	EA		_____ Dollars _____ Cents	_____	_____
6	6" Double Yellow Stripe with 24" White Stop Bar (per detail)	EA		_____ Dollars _____ Cents	_____	_____
7	Manhole / Watermain Adjustment	Lump Sum	1	_____ Dollars _____ Cents	_____	_____
BID ITEMS 1 through 7 (in numbers)				_____ Dollars _____ Cents		

Notes:

Unit Price is per square yard of 1" friction course and tack coat per FDOT Design Standards Latest Edition for materials, construction methods and payment. All roadway surfaces to be groomed prior to applying tack coat and asphalt.

## **SCHEDULE OF SUBCONTRACTORS**

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

<b>DISCIPLINE</b>	<b>SUBCONTRACTOR</b>	<b>ADDRESS</b>	<b>CITY, ST &amp; ZIP</b>	<b>LICENSE NUMBER</b>

**SCHEDULE OF EQUIPMENT AND MATERIALS**

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

ITEM	MANUFACTURER	DESCRIPTION

END OF SECTION

**SWORN STATEMENT UNDER SECTION 287.133(3)(a),  
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES**

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED  
NON-RESPONSIVE)

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR  
OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to \_\_\_\_\_  
[print name of the public entity]  
by \_\_\_\_\_  
[print individual's name and title]

For \_\_\_\_\_  
[print name of entity submitting sworn statement]

whose business address is \_\_\_\_\_

and (if applicable) its Federal Employer Identification Number (FEIN) is \_\_\_\_\_

(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn  
statement: \_\_\_\_\_.)

2. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or of the United States, including, but not limited to, any bid or contract for goods or services or any contract for the construction or repair of a public building or public work, to be provided to any public entity or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.

3. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.

4. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means:

5. A predecessor or successor of a person convicted of a public entity crime; or

6. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting a controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.

7. I understand that a "person" as defined in Paragraph 287.133(1)(c), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with a public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.

8. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. [Please indicate which statement applies.]

\_\_\_\_\_ Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

\_\_\_\_\_ The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

\_\_\_\_\_ The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by the Hearing Officer determined that it was not in the public interest to place the entity submitting this sworn statement on the convicted vendor list. [attach a copy of the final order]

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

\_\_\_\_\_  
[signature]

\_\_\_\_\_  
[date]

STATE OF \_\_\_\_\_

COUNTY OF \_\_\_\_\_

Subscribed and Sworn to (or affirmed) before me on \_\_\_\_\_ by \_\_\_\_\_  
[date]

\_\_\_\_\_. He/she is personally known to me or has presented  
[name]

\_\_\_\_\_ as identification.  
[type of identification]

\_\_\_\_\_  
[Notary's Signature and Seal]

\_\_\_\_\_  
Print Notary Name and Commission No.



In accordance with Section 287.087, Florida Statutes, whenever two or more bids are equal with respect to price, quality, and service which are received by any political subdivision for the procurement of commodities or contractual services, a bid received from a business that certifies that it has implemented a drug-free workplace program shall be given preference in the award process. In order to have a drug-free workplace program, a business shall:

- (1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
- (2) Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
- (3) Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
- (4) In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than 5 days after such conviction.
- (5) Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community by, any employee who is so convicted.
- (6) Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign this statement on behalf of \_\_\_\_\_, I certify that \_\_\_\_\_ complies fully with the above requirements.

\_\_\_\_\_

Authorized Representative's Signature \_\_\_\_\_ Date \_\_\_\_\_

\_\_\_\_\_

Name: \_\_\_\_\_ Position: \_\_\_\_\_

## QUESTIONNAIRE

The following Questionnaire shall be completed and submitted in Envelope with the Bid.

By submission of this Bid, Bidder guarantees the truth and accuracy of all statements and answers herein contained.

1. How many years has your organization been in business? \_\_\_\_\_

2. What is the last project of this nature that you have completed?

---

---

---

---

3. Have you ever failed to complete work awarded to you? If so, where and why?

---

---

---

---

4. Name three individuals or corporations for which you have performed work and to which you refer:

Name	Address	Phone	Fax
------	---------	-------	-----

Name	Address	Phone	Fax
------	---------	-------	-----

Name	Address	Phone	Fax
------	---------	-------	-----

5. List the following information concerning all contracts in progress as of the date of submission of this bid. (In case of co-venture, list the information for all co-ventures.)

Name of Project	Owner	Total Contract Value	Contracted Date of Completion	% of Completion to Date

6. Has the bidder or his or her representative inspected the proposed project and does the Bidder have a complete plan for its performance? \_\_\_\_\_

7. Will you subcontract any part of this work? If so, give details including a list of each subcontractor(s) that will perform work in excess of the percent (10%) of the contract amount and the work that will be performed by each subcontractor(s).

Subcontractor	Work to be Performed

8. What equipment do you own that is available for the work?

---



---



---



---

9. What equipment will you purchase for the proposed work?

---



---



---



---

10. What equipment will you rent for the proposed work?

---



---



---



---

11. State the name of your proposed project manager and give details of his or her qualifications and experience in managing similar jobs.

---



---



---



---



---

12. State the true, exact, correct and complete name of the partnership, corporation, or trade name under which you do business and the address of the place of business. (If a corporation, state the name of the president and secretary. If a partnership, state the names of all partners. If a trade name, state the names of the individuals who do businesses under the trade name.

The correct name of the Bidder is: \_\_\_\_\_

The partnership is a ☐ Sole Proprietorship, ☐ Partnership, or ☐ Corporation or ☐ Other Type of Entity  
 \_\_\_\_\_ (Fill In).

The address of principal place of business \_\_\_\_\_.

The names of the Corporate Officers, or Partners, or Individuals doing business under a trade name, are as follows:

---

---

---

List all organizations which were predecessors to Bidder or in which the principals or officers of the Bidder were principals or officers.

---

---

---

List and describe all bankruptcy petitions (Voluntary or Involuntary) which have been filed by or against the Bidder, its parent or subsidiaries or predecessor organizations during the past five (5) years. Include in the description the disposition of each such petition.

---

---

---

List and describe all successful Performance or Payment Bond claims made to your surety(ies) during the last five (5) years. The list and descriptions should include claims against the bond of the Bidder and its predecessor organization(s).

---

---

---

List all claims, arbitrations, administrative hearings and lawsuits brought by or against the Bidder or its predecessor organization(s) during the last five (5) years. The list shall include all case names; case, arbitration, or hearing identification numbers; the name of the project over which the dispute arose; and a description of the subject matter of the dispute and the resolution of the same.

---

---

---

List and describe all criminal proceedings or hearings concerning business related offenses in which the Bidder, its principals or officers or predecessor organization (s) were defendants.

---

---

---

Has the Bidder, its principals, officers, or predecessor organization(s) been debarred or suspended from bidding by any government during the last five (5) years? If yes, provide details.

---

---

---

List and disclose any and all business relations with any members of the City Commission.

---

---

---

---

---

**\*\*\* THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK\*\*\***

## LIST OF DRAWINGS

<i>Sheet Number</i>	<i>Component</i>	<i>Description</i>
1	Resurfacing	Proposed Resurfacing Roadway Typical Section

**\*\*\* THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK\*\*\***

## AGREEMENT

THIS AGREEMENT is dated and will be effective on the \_\_\_\_\_ day of \_\_\_\_\_ in the year \_\_\_\_\_, by and between the City of Pahokee, (hereinafter called \_\_\_\_\_ OWNER) and \_\_\_\_\_ (hereinafter called CONTRACTOR). OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:

### ARTICLE 1 - WORK

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:

#### **FDOT FM PROJECT NO. 443363-2-54-01 "Resurfacing City of Pahokee Roadways – Phase IV"**

### ARTICLE 2 - ENGINEER

The Project has been designed by the Owner's City Engineer, who is hereinafter called ENGINEER and who is to act as OWNER's representative, shall assume all duties and responsibilities and have the rights and authority assigned to ENGINEER in the Contract Documents in connection with completion of the Work in accordance with the Contract Documents.

### ARTICLE 3 - CONTRACT TIMES

3.1 Work will be substantially completed within **90** days from the date of Notice to Proceed, and shall be finally complete within **120** days from the date of Notice to Proceed.

3.2 LIQUIDATED DAMAGES. OWNER and CONTRACTOR recognize that time is of the essence of this Agreement and that OWNER will suffer financial loss if the Work is not completed within the times specified in paragraph 3.1 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. They also recognize the delays, expense and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by OWNER if the Work is not completed on time. Accordingly, instead of requiring any such proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR and/or CONTRACTOR'S Surety shall pay OWNER Two Hundred Fifty and 00/100 dollars (\$250.00) for each day that expires after the time specified in paragraph 3.1 for Substantial Completion until the Work is substantially complete. After Substantial Completion if CONTRACTOR shall neglect, refuse or fail to complete the remaining Work within the Contract Time or any proper extension thereof granted by OWNER, CONTRACTOR and/or CONTRACTOR'S Surety shall pay OWNER Five Hundred and 00/100 (\$500.00) for each day that expires after the time specified in paragraph 3.1 for final completion and readiness for final payment until the Work is completed and ready for final payment.

3.3 No extension of time shall be granted for delays resulting from normal weather conditions prevailing in the area as defined by the average of the last five (5) years of weather recorded or otherwise established by the Owner.

## **ARTICLE 4 - CONTRACT PRICE**

4.1 OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract Documents, subject to adjustment as provided therein, in current funds as follows:

The amount of: \_\_\_\_\_

(\$ \_\_\_\_\_), which is based on the price(s) in the Schedule of Values.

## **ARTICLE 5 - PAYMENT PROCEDURES**

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General Conditions. Applications for Payment will be processed by ENGINEER as provided in the General Conditions.

5.1. PAYMENTS. OWNER shall make progress payments in accordance with the Contract Unit Prices / Percentage of the Contract Value based on CONTRACTOR'S Applications for Payment as recommended by ENGINEER. Pay applications must be submitted to the ENGINEER from the CONTRACTOR no later than the 10<sup>th</sup> day of each month during construction as provided below. All payments will be on the basis of the submission of the Completed Pay Applications, Schedule of Submittals, Supporting Documentation to include the FDOT Construction Compliance with Specifications, Certification of Previous Disbursement and Progress of the Work measured by the schedule of values established in Paragraph 2.07 of the General Conditions (and in the case of Unit Price Work, if any, based on the number of units completed).

5.2. FINAL PAYMENT. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the General Conditions, and settlement of all claims, OWNER shall pay the remainder of the Contract Price as recommended by ENGINEER as provided in said paragraph 14.07 of the General Conditions.

## **ARTICLE 6**

(This Article left blank intentionally).

## **ARTICLE 7 - CONTRACTOR'S REPRESENTATIONS**

In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following representations:

7.1 CONTRACTOR has familiarized itself with the nature and extent of the Contract Documents, Work, site, locality, and all local conditions, Laws, and Regulations that in any manner may affect cost, progress, performance, or furnishing of the Work.

7.2. CONTRACTOR has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying) all such examinations, investigations, explorations, tests, reports and studies, if any, which pertain to the subsurface of physical conditions at or contiguous to the site or otherwise may affect the cost, progress, performance or furnishing of the work as CONTRACTOR considers necessary for the performance or furnishing of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents, including specifically the provisions of paragraph 4.03 of the General Conditions; and no additional examinations, investigations, explorations, tests, reports, studies or similar information or data are or will be required by CONTRACTOR for such purposes.



7.3. CONTRACTOR has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying) all examinations, investigations, explorations, tests, reports and studies, if any, which pertain to the physical conditions at or contiguous to the site or otherwise may affect the cost, progress, performance or furnishing of the Work as CONTRACTOR considers necessary for the performance or furnishing of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents, and no additional examinations, investigations, explorations, tests, reports, studies or similar information or data are or will be required by CONTRACTOR for such purposes.

7.4. CONTRACTOR has given OWNER written notice of all conflicts, errors or discrepancies that he has discovered in the Contract Documents and the written resolution thereof by OWNER is acceptable to CONTRACTOR.

7.5 The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

## **ARTICLE 8 - CONTRACT DOCUMENTS**

The Contract Documents, which comprise the entire Agreement between OWNER and CONTRACTOR concerning the Work, consist of the following:

8.1 This Agreement.

8.2 Performance Bond and Payment Bond (plus Power of Attorney Forms as applicable).

8.3 Notice of Award.

8.4 General Conditions and Supplementary Conditions.

8.5 Florida Department of Transportation Standard Specifications for Road and Bridge Construction, latest edition (not attached hereto) and Florida Department of Transportation Design Standards, latest edition (not attached).

8.6 Owner and Florida Department of Transportation's "Economic Development Transportation Project Fund Agreement" dated February 21, 2019 (not attached hereto).

8.7 Drawings attached hereto and/or referenced in the List of Drawings (which may or may not be attached hereto).

8.8 Addenda numbers \_\_\_\_ to \_\_\_\_, inclusive.

8.9 CONTRACTOR'S Bid and Bid Bond.

8.10 Any other documents required by this Agreement, the Bidding Documents or the Contract Documents whether or not the same is attached hereto.

8.11 The following which may be delivered or issued after the Effective Date of the Agreement may not be attached hereto: Notice to Proceed, Warranty of Title form, Final Release of Liens form, all written amendments and other documents amending, modifying, or supplementing the Contract Documents pursuant to paragraphs 3.04 and 3.05 of the General Conditions.

8.12 The documents listed under Article 8 above are attached to this Agreement (except as expressly noted otherwise above).

There are no Contract Documents other than those listed above in this Article 8. The Contract Documents may only be amended, modified or supplemented as provided in paragraphs 3.04 of the General Conditions.

## **ARTICLE 9 - MISCELLANEOUS**

9.1 Terms used in this Agreement, which are defined in Article 1 of the General Conditions, will have the meanings indicated in the General Conditions.

9.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and specifically but without limitation moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

9.3 OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to the other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants, agreements and obligations contained on the Contract Documents.

9.4 Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be stricken, and all remaining provisions shall continue to be valid and binding upon OWNER and CONTRACTOR, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision. Failure of either party to enforce or exercise any right(s) under the Contract Documents shall not be deemed a waiver of either party's right to enforce said right(s) at any time thereafter.

9.5 The CONTRACTOR agrees to be bound by all the terms and conditions set forth in the Contract Documents. To the extent that a conflict exists between this Agreement and the remaining Contract Documents, the terms, conditions, covenants, and/or provisions of this Agreement shall prevail. To the extent that a conflict exists between the remaining Contract Documents, the terms, conditions, covenants, and/or provisions of the Contract Documents shall prevail in the following order of precedence:

1. Any written Amendments;
2. Technical Specifications, Drawings, and Addenda thereto;
3. Supplemental Conditions;
4. General Conditions;
5. CONTRACTOR's Bid; and
6. All remaining Contract Documents (which shall have equal value in order of precedence).

9.6 This Agreement shall not become binding and effective until approved by the OWNER's City Commission of the City of Pahokee or its designated representative.

9.7 In accordance with Palm Beach County ordinance number 2011-009, the CONTRACTOR understands that this Agreement may be subject to investigation and/or audit by the Palm Beach County Inspector General. The CONTRACTOR has reviewed Palm Beach County ordinance 2011-009 and is aware of its rights and/or obligations under such ordinance.

9.8 The CONTRACTOR warrants that it has not employed or retained any company or person, other than a bona fide employee working solely for the CONTRACTOR to solicit or secure this Agreement and that it has not paid or agreed to pay any person, company, corporation, individual, or firm, other than a bona fide employee working solely for the CONTRACTOR, any fee, commission, percentage, gift, or any other consideration contingent upon or resulting from the award or making of this Agreement.

9.9 The CONTRACTOR warrants and represents that all of its employees are treated equally during employment and the provision of all of its services is without regard to race, color, religion, disability, sex, age, national origin, ancestry, marital status, or sexual orientation.

9.10 The Contract Documents shall not be construed more strongly against either party regardless of who was more responsible for its preparation.

9.11 If the CONTRACTOR is determined to be providing services on behalf of the OWNER, the CONTRACTOR shall comply with Florida's Public Records Laws, and specifically agrees to:

- a) Keep and maintain public records that ordinarily and necessarily would be required by the OWNER in order to perform the service.
- b) Provide the public with access to public records on the same terms and conditions that the OWNER would provide the records and at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes, or as otherwise provided by law.
- c) Ensure that public records that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by law.
- d) Meet all requirements for retaining public records and transfer, at no cost, to the OWNER all public records in possession of the CONTRACTOR upon termination of the Contract Documents and destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements. All records stored electronically must be provided to the OWNER in a format that is compatible with the information technology systems of the OWNER.

9.12 Governing Law; Consent to Jurisdiction: The Contract Documents shall be governed by and construed and interpreted in accordance with the laws of the State of Florida. Each of the parties hereto (a) irrevocably submit itself to the exclusive jurisdiction of the Fifteenth Judicial Circuit Court in and for Palm Beach County, Florida for state actions, and jurisdiction of the United States District Court for the Southern District of Florida, Palm Beach Division, for federal actions, the purposes of any suit, action or other proceeding arising out of, or relating to, the Contract Documents; and, (b) waives and agrees not to assert against any party hereto, by way of motion, as a defense of otherwise, in any suit, action or other proceeding, any claim that it is not personally subject to the jurisdiction of the above-named courts for any reason whatsoever.

9.13 Except where specifically provided for in the Contract Documents, the CONTRACTOR shall not be entitled to an increase in the Contract Price or payment or compensation of any kind from the OWNER for direct, indirect, consequential, impact or other costs, expenses or damages, including but not limited to costs of acceleration or inefficiency, arising out of or related to delay, disruption, interference or hindrance from any cause whatsoever. Provided, however, and subject to sovereign immunity under section 768.28, Florida Statutes, that this provision shall not preclude recovery of damages by the

CONTRACTOR for hindrances or delays due solely to fraud, bad faith or active interference on the part of the OWNER. Otherwise, the CONTRACTOR shall be entitled only to extensions of the Contract Times as the sole and exclusive remedy for such resulting delay, in accordance with and to the extent specifically provided in the Contract Documents.

9.14 All documents, including but not limited to drawings, specifications, plans, reports, other items and data or programs stored in hard-copy, electronically or otherwise (collectively referred to as "Documents" hereafter), prepared by the CONTRACTOR or its subcontractors under the Contract Documents shall be considered a "Work for Hire" and the exclusive property of the OWNER. To the extent such Documents may not be deemed a "Work for Hire" under applicable law, the CONTRACTOR and its subcontractors will assign to the OWNER all right, title and interest in and to CONTRACTOR's and/or its subcontractors' copyright(s) for such Documents. CONTRACTOR shall execute and deliver to OWNER such instruments of transfer and take such other action that OWNER may reasonably request, including, without limitation, executing and filing, at OWNER's expense, copyright applications, assignments and other documents required for the protection of OWNER's right to such Documents. The CONTRACTOR shall retain copies of the Documents for a period of three (3) years from the date of completion of the project. The OWNER grants to the CONTRACTOR and its subcontractors the right and/or limited license to use a portion of the Documents prepared by the CONTRACTOR or its subcontractors in future projects of the CONTRACTOR or its subcontractors with said right and/or limited license to use a portion at CONTRACTOR's or its subcontractor's own risk and without any liability to the OWNER. Any modifications made by the OWNER to any of the CONTRACTOR's or its subcontractor's Documents, or any use, partial use or reuse of the Documents without written authorization or adaptation by the CONTRACTOR or its subcontractor(s) will be at the OWNER's sole risk and without liability to the CONTRACTOR or its subcontractor(s).

9.15 Any provision of this Contract which is of a continuing nature or imposes an obligation which extends beyond the term of this Contract shall survive its expiration or earlier termination.

9.16 To encourage prompt and equitable resolution of any litigation, each party hereby waives its rights to a trial by jury in any litigation related to the contract documents.

9.17 This contract is funded by the state of Florida Department of Transportation, In the event FDOT's funding of this contract ceases, for any reason, then this contract shall terminate as of the date Contractor is notified funding is no longer available. In case of termination under this paragraph, Contractor shall be paid for all work to the date contractor is notified to stop work.

## **ARTICLE 10 – INDEMNIFICATION**

10.1 This space left blank intentionally.

10.2 CONTRACTOR shall indemnify and hold harmless OWNER and ENGINEER and all of their respective officers, agents, and employees, from and against all claims, liabilities, damages, losses, costs and expenses, including, but not limited to, reasonable costs, collection expenses, attorneys' fees, fees and charges of engineers, architects and other professionals, and all court, arbitration or other dispute resolution costs which may arise because of the negligence (whether active or passive), misconduct, or other fault, in whole or in part (whether joint, concurrent, or contributing), of the CONTRACTOR, its officers, agents or employees in performance or non-performance of its obligations under the Contract Documents. CONTRACTOR recognizes the broad nature of this indemnification and hold harmless clause, as well as the provision of a legal defense to the OWNER when necessary, and voluntarily makes this covenant and expressly acknowledges the receipt of such good and valuable consideration provided by OWNER in support of these indemnification, legal defense and hold harmless contractual obligations in accordance with the laws of the State of Florida. This clause shall survive the termination of the Contract Documents. Compliance with any insurance requirements required elsewhere in the Contract Documents

shall not relieve CONTRACTOR of its liability and obligation to defend, hold harmless and indemnify the OWNER as set forth in this article of the Contract Documents. Nothing in the Contract Documents shall be construed or interpreted as consent by the OWNER to be sued, nor as a waiver of sovereign immunity beyond the waiver or limits provided in §768.28, Florida Statutes.

## **ARTICLE 11 – SALES TAX INFORMATION**

11.1 The OWNER is exempt from the payment of Florida State Sales and Use Tax.

## **ARTICLE 12 - PROJECT SIGNAGE AND BARRICADES; MAINTENANCE OF TRAFFIC; PUBLIC SAFETY AND CONVENIENCE**

12.1 CONTRACTOR shall provide signs, barricades and flashing lights reasonably necessary for the protection of the work and the safety of the public, as determined and directed by the OWNER, in its sole discretion.

12.2 CONTRACTOR shall, at all times, conduct its work as to insure the least possible obstruction and inconvenience to: normal pedestrian and vehicular traffic; access to all public and private properties during all stages of the Work; and to the general public and the residents in the general vicinity of the Work.

12.3 CONTRACTOR shall be responsible for the proper and efficient maintenance of traffic. No more than one-half (1/2) of the subject road or street shall be closed and traffic shall be controlled so as to provide minimum hindrance. No road or street shall be closed to the public, except with the permission of the proper governmental authority. Fire hydrants on or adjacent to the Work shall be kept accessible to fire-fighting equipment at all times. Temporary provisions shall be made by the CONTRACTOR to insure the use of sidewalks, public telephones, drainage ditches and irrigation ditches.

12.4 In performing the requirements of this Article, CONTRACTOR shall adhere to the Florida Department of Transportation Standard Specifications for Road and Bridge Construction, latest edition, and Design Standards, latest edition and any applicable ordinances, statutes and regulations.

12.5 If a conflict exists between a City of Pahokee specification and a FDOT specification, the City shall determine, in its sole discretion, which specification applies.

**\*\*\* THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK\*\*\***

IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement. One counterpart each has been delivered to OWNER, CONTRACTOR, and the ENGINEER. All portions of the Contract Documents have been signed or identified by OWNER and CONTRACTOR or by the ENGINEER on their behalf.

OWNER: **CITY OF PAHOKEE**

CONTRACTOR: \_\_\_\_\_

By: \_\_\_\_\_  
Keith Babb Jr., Mayor

By: \_\_\_\_\_

Attest: \_\_\_\_\_  
Tijuana Warner, City Clerk

Attest: \_\_\_\_\_

(SEAL)

(CORPORATE SEAL)

Address for giving notices  
207 Begonia Drive  
Pahokee, Florida 33476

Address for giving notices  
\_\_\_\_\_  
\_\_\_\_\_

APPROVED AS TO FORM FOR  
LEGAL SUFFICIENCY

License No. \_\_\_\_\_

Agent for service of process:

\_\_\_\_\_  
Burnadette Norris-Weeks  
City Attorney

\_\_\_\_\_  
(If CONTRACTOR is a corporation, attach  
evidence of authority to sign.)

END OF SECTION

## OPINION OF ATTORNEY

This is to certify that I have examined the attached Contract Documents for **FDOT FM NO. 443363-2-54-01 "Resurfacing City of Pahokee Roadways –Phase IV"** and that after such examination I am of the opinion that the execution of the Agreement, the Performance Bond and Payment Bond to be provided are in due and proper form.

Contractor's Attorney

This \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_.

**CITY OF PAHOKEE**  
**PAYMENT AND PERFORMANCE BOND**  
(Pursuant to secs. 255.05 and 337.18, Fla. Stat.)

Surety Bond No. \_\_\_\_\_

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

**CONTRACTOR:**

Name:  
Principal Business Address:  
Telephone Number:

**SURETY:**

Name:  
Principal Business Address  
Telephone Number:

**OWNER:**

City of Pahokee  
207 Begonia Drive  
Pahokee, FL 33476  
561-924-5534

**CONTRACT:**

Date:  
Amount:  
Description (Name and Location): FDOT FM NO. 443363-2-54-01 "Resurfacing City of Pahokee Roadways – Phase IV" with specific roads as described in the "Roadways to be Resurfaced", attached to the Contract Documents.

**BOND**

Date (Not earlier than Contract Date):  
Amount:  
Modifications to this Bond Form:

This Bond is issued in favor of the City of Pahokee/Owner conditioned on the full and faithful performance of the Contract.

1. Contractor has entered into FDOT FM NO. 443363-2-54-01 with the City for the project titled "RESURFACING CITY OF PAHOKEE ROADWAYS PHASE - IV" (the "Contract"), with conditions and provisions as are further described in the aforementioned Contract, which Contract, including all of its attachments, exhibits and incorporated documents (hereinafter, collectively, the "Contract Documents") is by reference made a part hereof for the purposes of explaining this bond.



2. Principal and Surety are bound to the Owner in the sum of the Contract Amount set forth above for payment of which we bind ourselves, our heirs, personal representatives, successors, and assigns, jointly and severally.

3. THE CONDITION OF THIS BOND is that if Principal:

a. Performs the Work required of and in accordance with the Contract Documents at the times and in the manner prescribed in the Contract Documents, which are made a part of this bond by reference; and

b. In accordance with sec. 255.05 and sec. 337.18, Florida Statutes, promptly makes payments to all persons, defined in sec. 713.01, Florida Statutes, who furnish labor, services or materials for prosecution of the work set forth in the Contract Documents described above; and

c. Pays Owner all losses, damages (including liquidated damages), expenses, costs, and professional fees, including but not limited to attorneys' fees, including appellate proceedings, that Owner sustains because of a default by Principal under the Contract Documents; and

d. Performs the warranty and guarantee of all work and materials furnished under the Contract Documents for the time specified in the Contract Documents, then this bond is void; otherwise it remains in full force.

4. Section 255.05, Fla. Stat., as amended, together with all notice and time provisions contained therein, is incorporated herein by reference.

5. Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time limitation provisions in secs. 255.05(2) and (10), Fla. Stat., and those of sec. 337.18, Fla. Stat.

6. Any changes in or under the Contract Documents and compliance or noncompliance with any formalities connected with the Contract Documents or the changes does not affect Surety's obligation under this bond, and Surety waives notice of such changes.

7. Principal and Surety expressly acknowledge that any and all provisions relating to consequential, delay and liquidated damages contained in the contract are expressly covered by and made a part of this Performance, Labor and Material Payment Bond. Principal and Surety acknowledge that any such provisions lie within their obligations and within the policy coverages and limitations of this instrument.

8. Any action brought under this instrument shall be brought in the state court of competent jurisdiction in Palm Beach County, Florida, and not elsewhere.

Surety and Contractor, intending to be legally bound hereby, subject to the terms included herein and as required under Florida Statutes, do each cause this Performance and Payment Bond to be duly executed on its behalf by its authorized officer, agent, or representative.

Signed and sealed this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_.

\_\_\_\_\_

Witness

\_\_\_\_\_

Principal

\_\_\_\_\_

Title

(Corporate Seal)

\_\_\_\_\_

Witness

\_\_\_\_\_

Surety

\_\_\_\_\_

Attorney-in-Fact

(Attach Power of Attorney)

\_\_\_\_\_

Print Name

(Corporate Seal)

## NOTICE OF COMPLIANCE WITH CHAPTER 556, FLORIDA STATUTES

The undersigned Contractor does hereby confirm to the Owner and Engineer that the Contractor has reviewed the provisions of Chapter 556, Florida Statutes, and has provided to “Sunshine State One-Call of Florida, Inc.” the information required under F.S. 556.105 before the commencement of any excavation or demolition required for the Work.

Executed this \_\_\_\_ day of \_\_\_\_\_ 20\_\_\_\_\_.

\_\_\_\_\_  
(Name of Contractor)

\_\_\_\_\_  
(Signature)

\_\_\_\_\_  
(Print name)

\_\_\_\_\_  
(Title)

END OF SECTION

**CONTRACTOR'S AFFIDAVIT TO OWNER  
AND FINAL RELEASE OF LIENS**

STATE OF FLORIDA  
COUNTY OF \_\_\_\_\_

Before me, the undersigned authority, authorized to administer oaths and take acknowledgements, personally appeared \_\_\_\_\_, who, being by me first duly sworn, on oath depose(s) and say(s):

(1) He/She/They is/are a (Corporation, Partnership, or Individual) of \_\_\_\_\_ (State), doing business as \_\_\_\_\_, hereinafter called "Contractor".

(2) Contractor heretofore entered into a Contract with City of Pahokee, hereinafter called "Owner" to do Work (furnish material, labor and services) for the construction of **FDOT FM NO. 443363-2-54-01 "Resurfacing of City of Pahokee Roadways – Phase IV"**, located at Palm Beach County, Florida.

(3) Contractor has fully completed construction in accordance with the terms of the Contract, and all lienors have been paid in full, except:

NAME OF LIENOR

AMOUNT DUE AND UNPAID

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

(4) All Workmen's Compensation claims have been settled and no liability claims are pending, in connection with, arising out of or resulting from the Contractor.

(5) Receipt by the Contractor of the final payment, under the aforementioned Contract, shall constitute a full release and discharge by the Contractor to the Owner of any and all claims of the Contractor against the Owner, arising out of, connected with, or resulting from performance of the obligations of the Contractor pursuant to the Contract Documents.

(6) The term "lienor" as used in this affidavit means any person having a lien or a prospective lien, under the Mechanics Lien Law of Florida, on the land and property of the Owner referred to in paragraph (2) of this affidavit. Further, Contractor represents, warrants and covenants that all subcontractors, materialmen and suppliers have been paid in full. The contractor further provides under penalty of perjury that there are no claims of lien on the project.

(7) This affidavit is given pursuant to the provisions of Florida Statutes Section 713.06 or Section 255.05, whichever is applicable.

(Continued on next page)

Signed and sealed in the presence of:

\_\_\_\_\_ (Entity)

\_\_\_\_\_ By: \_\_\_\_\_

(Seal)

Subscribed and Sworn to (or affirmed) before me on this \_\_\_\_\_ day of \_\_\_\_\_ by \_\_\_\_\_ He/she is personally known to me or has presented \_\_\_\_\_ as identification.

\_\_\_\_\_  
Notary Public Signature and Seal

\_\_\_\_\_  
Print Notary Name and Commission No.

**BILL OF SALE, ABSOLUTE**

**THIS PAGE HAS INTENTIONALLY LEFT BLANK**

## FORM OF FINAL RECEIPT

Received this \_\_\_\_\_ day of \_\_\_\_\_, \_\_\_\_\_, from City of Pahokee, Florida,  
the \_\_\_\_\_ sum \_\_\_\_\_ of

(\_\_\_\_\_) as full and final payment to CONTRACTOR for all work and materials for the  
Project described as:

### **FDOT FM NO. 443363-2-54-01 “Resurfacing City of Pahokee Roadways – Phase IV”**

This sum includes full and final payment for all extra work and material and all incidentals.

CONTRACTOR hereby indemnifies and releases City of Pahokee from all liens and claims  
whatsoever arising out of the Contract and Project.

CONTRACTOR hereby certifies that all persons doing work upon or furnishing materials  
or supplies for the Project have been paid in full. In lieu of this certification regarding payment  
for work, materials, and supplies, CONTRACTOR may submit a consent of surety to final  
payment in a form satisfactory to OWNER.

CONTRACTOR further certifies that all taxes imposed by Chapter 212, Florida Statutes  
(Sales and Use Tax Act), as amended, have been paid and discharged.

(If incorporated, sign below.)

ATTEST:

\_\_\_\_\_  
Secretary

(CORPORATE SEAL)

\_\_\_\_\_  
Name

By: \_\_\_\_\_  
Title

Date: \_\_\_\_\_

# STANDARD GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT-

## TABLE OF CONTENTS

<b>ARTICLE 1 – DEFINITIONS AND TERMINOLOGY.....</b>	<b>61</b>
1.01 Defined Terms.....	61
1.02 Terminology.....	65
<b>ARTICLE 2 – PRELIMINARY MATTERS .....</b>	<b>66</b>
2.01 Delivery of Bonds and Evidence of Insurance.....	66
2.02 Copies of Documents .....	66
2.03 Commencement of Contract Times; Notice to Proceed .....	66
2.04 Starting the Work.....	66
2.05 Before Starting Construction.....	67
2.06 Preconstruction Conference; Designation of Authorized Representatives.....	67
2.07 Initial Acceptance of Schedules.....	67
2.08 Time of the Essence .....	68
<b>ARTICLE 3 – CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE .....</b>	<b>68</b>
3.01 Intent.....	68
3.02 Reference Standards.....	68
3.03 Reporting and Resolving Discrepancies .....	69
3.04 Amending and Supplementing Contract Documents.....	69
3.05 Reuse of Documents.....	70
3.06 Electronic Data .....	70
<b>ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS .....</b>	<b>70</b>
4.01 Availability of Lands .....	70
4.02 Subsurface and Physical Conditions.....	71
4.03 Differing Subsurface or Physical Conditions.....	71
4.04 Underground Facilities.....	73
4.05 Reference Points.....	74
4.06 Hazardous Environmental Condition at Site .....	74
<b>ARTICLE 5 – BONDS AND INSURANCE .....</b>	<b>76</b>
5.01 Performance, Payment, and Other Bonds.....	76
5.02 Licensed Sureties and Insurers .....	76
5.03 Certificates of Insurance.....	76
5.04 Contractor’s Insurance .....	77
5.05 [Paragraph intentionally left blank].....	77
5.06 [Paragraph intentionally left blank].....	77
5.07 [Paragraph intentionally left blank].....	77
5.08 [Paragraph intentionally left blank].....	77
5.09 Acceptance of Bonds and Insurance; Option to Replace.....	78
5.10 Partial Utilization, Acknowledgment of Property Insurer.....	78



<b>ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES .....</b>	<b>79</b>
6.01 Supervision and Superintendence .....	79
6.02 Labor; Working Hours.....	79
6.03 Services, Materials, and Equipment.....	80
6.04 Progress Schedule .....	80
6.05 Substitutes and “Or-Equals” .....	80
6.06 Concerning Subcontractors, Suppliers, and Others .....	83
6.07 Patent Fees and Royalties .....	84
6.08 Permits .....	85
6.09 Laws and Regulations .....	85
6.10 Taxes .....	86
6.11 Use of Site and Other Areas .....	86
6.12 Record Documents .....	87
6.13 Safety and Protection .....	87
6.14 Safety Representative.....	88
6.15 Hazard Communication Programs.....	88
6.16 Emergencies .....	88
6.17 Shop Drawings and Samples.....	89
6.18 Continuing the Work.....	90
6.19 Contractor’s General Warranty and Guarantee .....	91
6.20 Indemnification.....	91
6.21 Delegation of Professional Design Services .....	92
<b>ARTICLE 7 – OTHER WORK AT THE SITE.....</b>	<b>93</b>
7.01 Related Work at Site .....	93
7.02 Coordination.....	94
7.03 Legal Relationships .....	94
<b>ARTICLE 8 – OWNER’S RESPONSIBILITIES.....</b>	<b>94</b>
8.01 Communications to Contractor .....	94
8.02 Replacement of Engineer.....	94
8.03 Furnish Data.....	94
8.04 Pay When Due.....	94
8.05 Lands and Easements; Reports and Tests .....	95
8.06 Insurance.....	95
8.07 Change Orders.....	95
8.08 Inspections, Tests, and Approvals.....	95
8.09 Limitations on Owner’s Responsibilities.....	95
8.10 Undisclosed Hazardous Environmental Condition .....	95
8.11 Evidence of Financial Arrangements.....	95
8.12 Compliance with Safety Program .....	95
<b>ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION .....</b>	<b>96</b>
9.01 Owner’s Representative .....	95
9.02 Visits to Site.....	96
9.03 Project Representative.....	96
9.04 Authorized Variations in Work .....	96

9.05	Rejecting Defective Work.....	96
9.06	Shop Drawings, Change Orders and Payments .....	97
9.07	Determinations for Unit Price Work .....	97
9.08	Decisions on Requirements of Contract Documents and Acceptability of Work ..	97
9.09	Limitations on Engineer's Authority and Responsibilities .....	98
9.10	Compliance with Safety Program .....	98
ARTICLE 10 – CHANGES IN THE WORK; CLAIMS .....		99
10.01	Authorized Changes in the Work.....	99
10.02	Unauthorized Changes in the Work.....	99
10.03	Execution of Change Orders .....	99
10.04	Notification to Surety .....	100
10.05	Claims.....	100
ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK .....		101
11.01	Cost of the Work .....	101
11.02	Allowances .....	103
11.03	Unit Price Work .....	104
ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES.....		104
12.01	Change of Contract Price .....	104
12.02	Change of Contract Times .....	106
12.03	Delays.....	106
ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK.....		107
13.01	Notice of Defects .....	107
13.02	Access to Work .....	107
13.03	Tests and Inspections.....	107
13.04	Uncovering Work.....	108
13.05	Owner May Stop the Work.....	108
13.06	Correction or Removal of Defective Work.....	108
13.07	Correction Period .....	109
13.08	Acceptance of Defective Work.....	109
13.09	Owner May Correct Defective Work.....	109
ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION .....		110
14.01	Schedule of Values.....	110
14.02	Progress Payments .....	110
14.03	Contractor's Warranty of Title.....	113
14.04	Substantial Completion .....	113
14.05	Partial Utilization.....	114
14.06	Final Inspection .....	115
14.07	Final Payment .....	115
14.08	Final Completion Delayed.....	116
14.09	Waiver of Claims .....	117

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION .....117

15.01 Owner May Suspend Work..... 117

15.02 Owner May Terminate for Cause ..... 117

15.03 Owner May Terminate For Convenience ..... 118

15.04 Contractor May Stop Work or Terminate ..... 119

15.05 Suspension of Work and Termination.....119

ARTICLE 16 –DISPUTE RESOLUTION .....119

16.01 Methods and Procedures..... 119

ARTICLE 17 – MISCELLANEOUS .....119

17.01 Giving Notice ..... 119

17.02 Computation of Times ..... 120

17.03 Cumulative Remedies..... 120

17.04 Survival of Obligations ..... 120

17.05 Controlling Law and Venue ..... 120

17.06 Headings ..... 120

17.07 Inspector General ..... 120

17.08 Enforcement Costs ..... 120

17.09 Waiver ..... 120

17.10 Jury Trial ..... 121

17.11 Independent Contractor..... 121

17.12 Access and Audits ..... 121

17.13 Time..... 121

17.14 Preparation..... 121

17.15 Representation and Binding Authority..... 121

ARTICLE 18 - NO DAMAGES FOR DELAY .....121

18.01 No Damages for Delay..... 121

\*\*\* THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK\*\*\*

## ARTICLE 1 – DEFINITIONS AND TERMINOLOGY

### 1.01 Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital letters, the terms listed below will have the meanings indicated which are applicable to both the singular and plural thereof. In addition to terms specifically defined, terms with initial capital letters in the Contract Documents include references to identified articles and paragraphs, and the titles of other documents or forms.

1. *Addenda*—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.

2. *Agreement*—The written instrument which is evidence of the agreement between Owner and Contractor covering the Work.

3. *Application for Payment*—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the Contract Documents.

4. *Asbestos*—Any material that contains more than one percent asbestos and is friable or is releasing asbestos fibers into the air above current action levels established by the United States Occupational Safety and Health Administration.

5. *Bid*—The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.

6. *Bidder*—The individual or entity who submits a Bid directly to Owner.

7. *Bidding Documents*—The Bidding Requirements and the proposed Contract Documents (including all Addenda).

8. *Bidding Requirements*—The advertisement or invitation to bid, Instructions to Bidders, Bid security of acceptable form, if any, and the Bid Form with any supplements.

9. *Change Order*—A document recommended by Engineer which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement.

10. *Claim*—A demand or assertion by Owner or Contractor seeking an adjustment of Contract Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A demand for money or services by a third party is not a Claim.

11. *Contract*—The entire and integrated written agreement between the Owner and Contractor concerning the Work. The Contract supersedes prior negotiations, representations, or agreements, whether written or oral.

12. *Contract Documents*—Those items so designated in the Agreement. Only printed or hard copies of the items listed in the Agreement are Contract Documents. Approved Shop Drawings,

other Contractor submittals, and the reports and drawings of subsurface and physical conditions are not Contract Documents.

13. *Contract Price*—The moneys payable by Owner to Contractor for completion of the Work in accordance with the Contract Documents as stated in the Agreement (subject to the provisions of Paragraph 11.03 in the case of Unit Price Work).

14. *Contract Times*—The number of days or the dates stated in the Agreement to: (i) achieve Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it is ready for final payment as evidenced by Engineer's written recommendation of final payment.

15. *Contractor*—The individual or entity with whom Owner has entered into the Agreement.

16. *Cost of the Work*—See Paragraph 11.01 for definition.

17. *Drawings*—That part of the Contract Documents prepared or approved by Engineer which graphically shows the scope, extent, and character of the Work to be performed by Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined.

18. *Effective Date of the Agreement*—The date indicated in the Agreement on which it becomes effective, but if no such date is indicated, it means the date on which the Agreement is signed and delivered by the last of the two parties to sign and deliver.

19. *Engineer*—The individual or entity named as such in the Agreement.

20. *Field Order*—A written order issued by Engineer which requires minor changes in the Work but which does not involve a change in the Contract Price or the Contract Times.

21. *General Requirements*—Sections of Division 1 of the Specifications.

22. *Hazardous Environmental Condition*—The presence at the Site of Asbestos, PCBs, Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances that may present a substantial danger to persons or property exposed thereto.

23. *Hazardous Waste*—The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

24. *Laws and Regulations; Laws or Regulations*—Any and all applicable laws, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.

25. *Liens*—Charges, security interests, or encumbrances upon Project funds, real property, or personal property.

26. *Milestone*—A principal event specified in the Contract Documents relating to an intermediate completion date or time prior to Substantial Completion of all the Work.

27. *Notice of Award*—The written notice by Owner to the Successful Bidder stating that upon timely compliance by the Successful Bidder with the conditions precedent listed therein, Owner will sign and deliver the Agreement.

28. *Notice to Proceed*—A written notice given by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work under the Contract Documents.
29. *Owner*—The individual or entity (City of Pahokee) with whom Contractor has entered into the Agreement and for whom the Work is to be performed.
30. *PCBs*—Polychlorinated biphenyls.
31. *Petroleum*—Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Waste and crude oils.
32. *Progress Schedule*—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor's plan to accomplish the Work within the Contract Times.
33. *Project*—The total construction of which the Work to be performed under the Contract Documents may be the whole, or a part.
34. *Project Manual*—The bound documentary information prepared for bidding and constructing the Work. A listing of the contents of the Project Manual, which may be bound in one or more volumes, is contained in the table(s) of contents.
35. *Radioactive Material*—Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.
36. *Resident Project Representative*—The authorized representative of Engineer who may be assigned to the Site or any part thereof.
37. *Samples*—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and which establish the standards by which such portion of the Work will be judged.
38. *Schedule of Submittals*—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements to support scheduled performance of related construction activities.
39. *Schedule of Values*—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.
40. *Shop Drawings*—All drawings, diagrams, illustrations, schedules, and other data or information which are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.

41. *Site*—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements for access thereto, and such other lands furnished by Owner which are designated for the use of Contractor.
42. *Specifications*—That part of the Contract Documents consisting of written requirements for materials, equipment, systems, standards and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable thereto.
43. *Subcontractor*—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work at the Site.
44. *Substantial Completion*—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documents, so that the Work (or a specified part thereof) can be utilized for the purposes for which it is intended. The terms “substantially complete” and “substantially completed” as applied to all or part of the Work refer to Substantial Completion thereof.
45. *Successful Bidder*—The Bidder submitting a responsive Bid to whom Owner makes an award.
46. *Supplementary Conditions*—That part of the Contract Documents which amends or supplements these General Conditions.
47. *Supplier*—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or Subcontractor.
48. *Underground Facilities*—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including those that convey electricity, gases, steam, liquid petroleum products, telephone or other communications, cable television, water, wastewater, storm water, other liquids or chemicals, or traffic or other control systems.
49. *Unit Price Work*—Work to be paid for on the basis of unit prices.
50. *Work*—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to produce such construction, and furnishing, installing, and incorporating all materials and equipment into such construction, all as required by the Contract Documents.
51. *Work Change Directive*—A written statement to Contractor issued on or after the Effective Date of the Agreement and signed by Owner and recommended by Engineer ordering an addition, deletion, or revision in the Work, or responding to differing or unforeseen subsurface or physical conditions under which the Work is to be performed or to emergencies. A Work Change Directive will not change the Contract Price or the Contract Times but is evidence that the parties expect

that the change ordered or documented by a Work Change Directive will be incorporated in a subsequently issued Change Order following negotiations by the parties as to its effect, if any, on the Contract Price or Contract Times.

## **1.02 Terminology**

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.

B. *Intent of Certain Terms or Adjectives:*

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to describe an action or determination of Engineer as to the Work. It is intended that such exercise of professional judgment, action, or determination will be solely to evaluate, in general, the Work for compliance with the information in the Contract Documents and with the design concept of the Project as a functioning whole as shown or indicated in the Contract Documents (unless there is a specific statement indicating otherwise). The use of any such term or adjective is not intended to and shall not be effective to assign to Engineer any duty or authority to supervise or direct the performance of the Work, or any duty or authority to undertake responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the Contract Documents.

C. *Day:*

1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.

D. *Defective:*

1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:

- a. does not conform to the Contract Documents; or
- b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
- c. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 14.04 or 14.05).

E. *Furnish, Install, Perform, Provide:*

- 1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable or operable condition.
- 2. The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.



3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.
  4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” is implied.
- F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.

## **ARTICLE 2 – PRELIMINARY MATTERS**

### **2.01 Delivery of Bonds and Evidence of Insurance**

- A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.
- B. *Evidence of Insurance:* Before any Work at the Site is started, Contractor shall deliver to the Owner, with copies to each additional insured, certificates of insurance (and other evidence of insurance which the Owner or any additional insured may reasonably request) which Contractor is required to purchase and maintain in accordance with the Contract Documents.

### **2.02 Copies of Documents**

- A. Drawings and Project Manual can be downloaded from the City website at [www.cityofpahokee.com](http://www.cityofpahokee.com).

### **2.03 Commencement of Contract Times; Notice to Proceed**

- A. The Contract Time will commence to run no later than 180 days after the posting of the recommended award or the thirtieth day after the Effective Date of the Agreement, whichever date is earlier (unless otherwise agreed by Owner and Contractor in writing).

### **2.04 Starting the Work**

- A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to the date on which the Contract Times commence to run.

### **2.05 Before Starting Construction**

- A. *Preliminary Schedules:* Within 10 days after the Effective Date of the Agreement (unless otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely review:

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract Documents;

2. a preliminary Schedule of Submittals, if applicable; and
3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progress payments during performance of the Work. Such prices will include an appropriate amount of overhead and profit applicable to each item of Work.

## **2.06 Preconstruction Conference; Designation of Authorized Representatives**

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for handling Shop Drawings and other submittals, processing Applications for Payment, and maintaining required records.

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract. Such individuals shall have the authority to transmit instructions, receive information, render decisions relative to the Contract, and otherwise act on behalf of each respective party.

## **2.07 Initial Acceptance of Schedules**

A. At least 10 days before submission of the first Application for Payment a conference attended by Contractor, Engineer, and others as appropriate will be held to review for acceptability to Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. Contractor shall have an additional 10 days to make corrections and adjustments and to complete and resubmit the schedules. No progress payment shall be made to Contractor until acceptable schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of the Work, nor interfere with or relieve Contractor from Contractor's full responsibility therefore.

2. Contractor's Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.

3. Contractor's Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to component parts of the Work.

## **2.08 Time of the Essence**

A. Upon acceptance of the Contractor's schedule by the Engineer, satisfaction of construction deadlines contained within such schedule shall be considered material provisions of this Agreement and time shall be of the essence. Unless the Contractor fails to meet agreed upon deadlines and milestones within the prescribed schedule for reasons beyond the Contractor's control as prescribed in the Contract Documents, the Owner shall be entitled to terminate the

Contract as provided herein.

## **ARTICLE 3 – CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE**

### **3.01 Intent**

A. The Contract Documents are complementary; what is required by one is as binding as if required by all.

B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents. Any labor, documentation, services, materials, or equipment that reasonably may be inferred from the Contract Documents or from prevailing custom or trade usage as being required to produce the indicated result will be provided whether or not specifically called for, at no additional cost to Owner.

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as provided in Article 9.

### **3.02 Reference Standards**

A. Standards, Specifications, Codes, Laws, and Regulations

1. Reference to standards, specifications, manuals, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall mean the standard, specification, manual, code, or Laws or Regulations in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there were no Bids), except as may be otherwise specifically stated in the Contract Documents.

2. No provision of any such standard, specification, manual, or code, or any instruction of a Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, consultants, agents, or employees, from those set forth in the Contract Documents. No such provision or instruction shall be effective to assign to Owner, Engineer, or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors, any duty or authority to supervise or direct the performance of the Work or any duty or authority to undertake responsibility inconsistent with the provisions of the Contract Documents.

### **3.03 Reporting and Resolving Discrepancies**

A. *Reporting Discrepancies:*

1. *Contractor's Review of Contract Documents Before Starting Work:* Before undertaking each part of the Work, Contractor shall carefully study and compare the Contract Documents and check and verify pertinent figures therein and all applicable field measurements. Contractor shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy which Contractor discovers, or has actual knowledge of, and shall obtain a written interpretation or clarification from Engineer before proceeding with any Work affected thereby.

2. *Contractor's Review of Contract Documents During Performance of Work:* If, during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and (a) any applicable Law or Regulation, (b) any standard, specification, manual, or code, or (c) any instruction of any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall not proceed with the Work affected thereby (except in an emergency as required by Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been issued by one of the methods indicated in Paragraph 3.04.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor knew or reasonably should have known thereof.

B. *Resolving Discrepancies:*

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between the provisions of the Contract Documents and:

- a. the provisions of any standard, specification, manual, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference in the Contract Documents); or the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).

### **3.04 Amending and Supplementing Contract Documents**

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or to modify the terms and conditions thereof by either a Change Order or a Work Change Directive.

B. The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the Work may be authorized, by one or more of the following ways:

1. A Field Order;
2. Engineer's approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 6.17.D.3); or
3. Engineer's written interpretation or clarification.

### **3.05 Reuse of Documents**

A. Contractor and any Subcontractor or Supplier shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media editions; or

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of the Project or any other project without written consent of Owner and Engineer and specific written verification or adaptation by Engineer.
- B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.

### **3.06 Electronic Data**

- A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are limited to the printed copies (also known as hard copies). Files in electronic media format of text, data, graphics, or other types are furnished only for the convenience of the receiving party. Any conclusion or information obtained or derived from such electronic files will be at the user's sole risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies govern.
- B. Because data stored in electronic media format can deteriorate or be modified inadvertently or otherwise without authorization of the data's creator, the party receiving electronic files agrees that it will perform acceptance tests or procedures within 60 days, after which the receiving party shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day acceptance period will be corrected by the transferring party.
- C. When transferring documents in electronic media format, the transferring party makes no representations as to long term compatibility, usability, or readability of documents resulting from the use of software application packages, operating systems, or computer hardware differing from those used by the data's creator.

## **ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS**

### **4.01 Availability of Lands**

- A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work. Owner will obtain in a timely manner and pay for easements for permanent structures or permanent changes in existing facilities. If Contractor and Owner are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times, or both, as a result of any delay in Owner's furnishing the Site or a part thereof, Contractor may make a Claim therefore as provided in Paragraph 10.05.
- B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which the Work is to be performed and Owner's interest therein as necessary for giving notice of or filing a mechanic's or construction lien against such lands in accordance with applicable Laws and Regulations.

C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

#### **4.02 Subsurface and Physical Conditions**

A. *Reports and Drawings:* Reports and Drawings, if any, will be attached to the Contract Documents. Such Reports and Drawings may include:

1. those reports known to Owner of explorations and tests of subsurface conditions at or contiguous to the Site; and
2. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities).

B. *Limited Reliance by Contractor on Technical Data Authorized:* Unless otherwise set forth in the Supplementary Conditions, Contractor may not rely upon the accuracy of the “technical data” contained in such reports and drawings. Such reports and drawings are not Contract Documents. Contractor shall have full responsibility with respect to subsurface and physical conditions at or contiguous to the Site. Except for such reliance on such “technical data” as set forth in the Supplementary Conditions, if any, Contractor may not rely upon or make any claim against Owner or Engineer, or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions and programs incident thereto; or
2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, interpretations, opinions, or information.

#### **4.03 Differing Subsurface or Physical Conditions**

A. *Notice:* If Contractor believes that any subsurface or physical condition that is uncovered or revealed either:

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to rely as provided in Paragraph 4.02 is materially inaccurate; or
2. is of such a nature as to require a change in the Contract Documents; or
3. differs materially from that shown or indicated in the Contract Documents; or
4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;

- a) then Contractor shall, promptly after becoming aware thereof and before further disturbing the subsurface or physical conditions or performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such condition. Contractor shall not further disturb such condition or perform any Work in connection therewith (except as aforesaid) until receipt of written order to do so.

B. *Engineer's Review:* After receipt of written notice as required by Paragraph 4.03.A, Engineer will promptly review the pertinent condition, determine the necessity of Owner's obtaining additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to Contractor) of Engineer's findings and conclusions.

C. *Possible Price and Times Adjustments:*

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the existence of such differing subsurface or physical condition causes an increase or decrease in Contractor's cost of, or time required for, performance of the Work; subject, however, to the following:
  - a. such condition must meet any one or more of the categories described in Paragraph 4.03.A; and
  - b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraphs 9.07 and 11.03.
2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:
  - a. Contractor knew of the existence of such conditions at the time Contractor made a final commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract; or
  - b. the existence of such condition could reasonably have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas required by the Bidding Requirements or Contract Documents to be conducted by or for Contractor prior to Contractor's making such final commitment; or
  - c. Contractor failed to give the written notice as required by Paragraph 4.03.A.
3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be made therefore as provided in Paragraph 10.05. However, neither Owner or Engineer, or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors shall be liable to Contractor for any claims, costs, losses, or damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) sustained by Contractor on or in connection with any other project or anticipated project.

#### **4.04 Underground Facilities**

A. *Shown or Indicated:* The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or contiguous to the Site is based on information and data furnished to Owner or Engineer by the owners of such Underground Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the Supplementary Conditions:

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such information or data provided by others; and
2. The cost of all of the following will be included in the Contract Price, and Contractor shall have full responsibility for:
  - a. reviewing and checking all such information and data;
  - b. locating all Underground Facilities shown or indicated in the Contract Documents;
  - c. coordination of the Work with the owners of such Underground Facilities, including Owner, during construction; and
  - d. the safety and protection of all such Underground Facilities and repairing any damage thereto resulting from the Work.

B. *Not Shown or Indicated:*

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract Documents, Contractor shall, promptly after becoming aware thereof and before further disturbing conditions affected thereby or performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), identify the owner of such Underground Facility and give written notice to that owner and to Owner and Engineer. Engineer will promptly review the Underground Facility and determine the extent, if any, to which a change is required in the Contract Documents to reflect and document the consequences of the existence or location of the Underground Facility. During such time, Contractor shall be responsible for the safety and protection of such Underground Facility.
2. If Engineer concludes that a change in the Contract Documents is required, a Work Change Directive or a Change Order will be issued to reflect and document such consequences. An equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the extent that they are attributable to the existence or location of any Underground Facility that was not shown or indicated or not shown or indicated with reasonable accuracy in the Contract Documents and that Contractor did not know of and could not reasonably have been expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price or Contract Times, Owner or Contractor may make a Claim therefore as provided in Paragraph 10.05.

#### **4.05 Reference Points**



A. If applicable to the Work required by the Contract Documents, Owner shall provide engineering surveys to establish reference points for construction which in Engineer's judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect and preserve the established reference points and property monuments, and shall make no changes or relocations without the prior written approval of Owner. Contractor shall report to Engineer whenever any reference point or property monument is lost or destroyed or requires relocation because of necessary changes in grades or locations, and shall be responsible for the accurate replacement or relocation of such reference points or property monuments by professionally qualified personnel.

#### **4.06 Hazardous Environmental Condition at Site**

A. *Reports and Drawings:* Reports and Drawings, if any, will be attached to the Contract Documents. Such reports and drawings will include those known to Owner relating to Hazardous Environmental Conditions that have been identified at the Site.

B. *Limited Reliance by Contractor on Technical Data Authorized:* Unless otherwise set forth in the Supplementary Conditions, the Contractor may not rely upon the accuracy of the "technical data" contained in such reports and drawings. Such reports and drawings are not Contract Documents. Except for such reliance on such "technical data" as set forth in the Supplementary

Conditions, if any, Contractor may not rely upon or make any claim against Owner or Engineer, or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor's purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor and safety precautions and programs incident thereto; or
2. other data, interpretations, opinions and information contained in such reports or shown or indicated in such drawings; or
3. any Contractor interpretation of or conclusion drawn from any "technical data" or any such other data, interpretations, opinions or information.

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or revealed at the Site which was not shown or indicated in Drawings or Specifications or identified in the Contract Documents to be within the scope of the Work. Contractor shall be responsible for a Hazardous Environmental Condition created with any materials brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible.

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall immediately: (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with such condition and in any area affected thereby (except in an emergency as required by Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such notice in writing). Owner shall promptly consult with Engineer concerning the necessity for Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.

E. Contractor shall not be required to resume Work in connection with such condition or in any affected area until after Owner has obtained any required permits related thereto and delivered written notice to Contractor: (i) specifying that such condition and any affected area is or has been rendered safe for the resumption of Work; or (ii) specifying any special conditions under which such Work may be resumed safely. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or both, as a result of such Work stoppage or such special conditions under which Work is agreed to be resumed by Contractor, either party may make a Claim therefore as provided in Paragraph 10.05.

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that is in the area affected by such condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a result of deleting such portion of the Work, then either party may make a Claim therefore as provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by Owner's own forces or others in accordance with Article 7.

G. [This section intentionally left blank.]

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and their respective officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them from and against all claims, liabilities, damages, losses, costs and expenses, including, but not limited to, reasonable costs, collection expenses, attorneys' fees and court costs, all fees and charges of engineers, architects, and other professionals and all arbitration or other dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition created by Contractor or by anyone for whom Contractor is responsible, whether such Hazardous Environmental Condition was created actively or passively or whether its creation was joint, concurrent or contributing. Nothing in this Paragraph 4.06.H shall obligate Contractor to indemnify any individual or entity from and against the consequences of that individual's or entity's own negligence. Contractor recognizes the broad nature of this indemnification and hold harmless clause, as well as the provision of a legal defense to the Owner when necessary, and voluntarily makes this covenant and expressly acknowledges the receipt of such good and valuable consideration provided by Owner in support of these indemnification, legal defense and hold harmless contractual obligations in accordance with the laws of the State of Florida. This clause shall survive the termination of the Contract Documents. Compliance with any insurance requirements required elsewhere in the Contract Documents shall not relieve Contractor of its liability and obligation to defend, hold harmless and indemnify the Owner as set forth in this article of the Contract Documents. Nothing in the Contract Documents shall be construed or interpreted as consent by the Owner to be sued, nor as a waiver of sovereign immunity beyond the waiver or limits provided in §768.28, Florida Statutes. (whether active or passive), misconduct, or other fault, in whole or in part (whether joint, concurrent, or contributing),

## **ARTICLE 5 – BONDS AND INSURANCE**

### **5.01 Performance, Payment, and Other Bonds**

A. In accordance with section 255.05(1), Fla. Stat., as amended from time to time, before commencing the Work or before recommencing the Work after a default or abandonment, the Contractor shall execute and record in the public records of Palm Beach County a payment and

performance bond with a surety insurer authorized to do business in the State of Florida, and the Contractor shall be required to provide to the Owner a certified copy of the recorded bond. The Owner may not make a payment to the Contractor until the Contractor has complied with section 255.05(1)(b), Fla. Stat. The performance and payment bonds shall each be in an amount at least equal to the Contract Price as security for the faithful performance and payment of all of Contractor's obligations under the Contract Documents. These bonds shall remain in effect until one year after the date when final payment becomes due or until completion of the correction period specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as are required by the Contract Documents.

B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list of "Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as published in Circular 570 (amended) by the Financial Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed by an agent or attorney-in-fact must be accompanied by a certified copy of that individual's authority to bind the surety. The evidence of authority shall show that it is effective on the date the agent or attorney-in-fact signed each bond.

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its right to do business is terminated in any state where any part of the Project is located or it ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner and Engineer and shall, within 20 days after the event giving rise to such notification, provide another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B and 5.02.

## **5.02 Licensed Sureties and Insurers**

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed or authorized in the jurisdiction in which the Project is located to issue bonds or insurance policies for the limits and coverages so required. Such surety and insurance companies shall also meet such additional requirements and qualifications as may be provided in the Supplementary Conditions.

## **5.03 Certificates of Insurance**

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Owner or any other additional insured) which Contractor is required to purchase and maintain.

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Contractor or any other additional insured) which Owner is required to purchase and maintain.

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance with these insurance requirements or failure of Owner to identify a deficiency in

compliance from the evidence provided shall not be construed as a waiver of Contractor's obligation to maintain such insurance.

D. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor.

E. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor's liability under the indemnities granted to Owner in the Contract Documents.

#### **5.04 Contractor's Insurance**

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being performed and as will provide protection from claims set forth below which may arise out of or result from Contractor's performance of the Work and Contractor's other obligations under the Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed by any of them to perform any of the Work, or by anyone for whose acts any of them may be liable:

1. claims under workers' compensation, disability benefits, and other similar employee benefit acts;
2. claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor's employees;
3. claims for damages because of bodily injury, sickness or disease, or death of any person other than Contractor's employees;
4. claims for damages insured by reasonably available personal injury liability coverage which are sustained:
  - a. by any person as a result of an offense directly or indirectly related to the employment of such person by Contractor, or
  - b. by any other person for any other reason;
5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever located, including loss of use resulting therefrom; and
6. claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance or use of any motor vehicle.

B. The policies of insurance required by this Paragraph 5.04 shall:

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, be written on an occurrence basis, include as additional insureds (subject to any customary exclusion regarding professional liability) Owner and Engineer, and any other individuals or entities identified in the Supplementary Conditions, all of whom shall be listed as additional insureds, and include coverage for the respective officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of all such additional insureds, and the insurance afforded to these additional insureds shall provide primary coverage for all claims covered thereby;

2. include at least the specific coverages and be written for not less than the limits of liability provided in the Supplementary Conditions or required by Laws or Regulations, whichever is greater;
3. include contractual liability insurance covering Contractor's indemnity obligations under Paragraphs 6.11 and 6.20;
4. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed or renewal refused until at least 30 days prior written notice has been given to Owner and Contractor and to each other additional insured identified in the Supplementary Conditions to whom a certificate of insurance has been issued (and the certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so provide);
5. remain in effect at least until final payment and at all times thereafter when Contractor may be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and
6. include completed operations coverage:
  - a. Such insurance shall remain in effect for two years after final payment.
  - b. Contractor shall furnish Owner and each other additional insured identified in the Supplementary Conditions, to whom a certificate of insurance has been issued, evidence satisfactory to Owner and any such additional insured of continuation of such insurance at final payment and one year thereafter.

**5.05 [Paragraph intentionally left blank]**

**5.06 [Paragraph intentionally left blank]**

**5.07 [Paragraph intentionally left blank]**

**5.08 [Paragraph intentionally left blank]**

**5.09 Acceptance of Bonds and Insurance; Option to Replace**

A. Owner shall review the coverage afforded by or other provisions of the insurance required to be purchased or maintained by Contractor after delivery of insurance certificates to Owner in accordance with Paragraph 2.01B of the General Conditions. Contractor shall furnish to the Owner such additional information in respect to insurance provided by contractor as the Owner may reasonably request. Review of Insurance Policies or Insurance Certificates by the Owner shall not relieve or decrease the liability of the Contractor hereunder. In case of a breach by Contractor of any insurance provision stated in the Contract Documents, the Owner at its option may take out and maintain, at the expense of the Contractor, such insurance as the Owner may deem proper and Owner may deduct the cost of such insurance from any monies which may be due or become due the Contractor under this Contract. All the policies of insurance (or the certificates or other evidence thereof) required to be purchased and maintained by Contractor shall contain the name of the Project.

## **5.10 Partial Utilization, Acknowledgment of Property Insurer**

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall commence before the insurers providing the property insurance pursuant to Paragraph 5.06, if applicable, have acknowledged notice thereof and in writing effected any changes in coverage necessitated thereby. The insurers providing the property insurance shall consent by endorsement on the policy or policies, but the property insurance shall not be canceled or permitted to lapse on account of any such partial use or occupancy.

## **ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES**

### **6.01 Supervision and Superintendence**

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contractor shall be solely responsible for the means, methods, techniques, sequences, and procedures of construction. Contractor shall not be responsible for the negligence of Owner or Engineer in the design or specification of a specific means, method, technique, sequence, or procedure of construction which is shown or indicated in and expressly required by the Contract Documents. Contractor shall be responsible to see that the completed Work complies accurately with the Contract Documents.

B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall not be replaced without written notice to Owner and Engineer except under extraordinary circumstances. The superintendent will be Contractor’s representative at the Site and shall have the authority to act on behalf of the Contractor. All communications given to or received from the superintendent shall be binding on Contractor.

### **6.02 Labor; Working Hours**

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site.

B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed Monday through Saturday, 6:00 a.m. till 7:00 p.m. Contractor will not permit overtime work or the performance of Work on a Sunday without Owner’s written consent (which will not be unreasonably withheld) given after prior written notice to Engineer.

### **6.03 Services, Materials, and Equipment**

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities, and all other facilities and incidentals necessary for the performance, testing, start-up, and completion of the Work.

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, shall be of good quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Specifications or the Supplementary Conditions shall expressly run to the benefit of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including reports of required tests) as to the source, kind, and quality of materials and equipment.

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

#### **6.04 Progress Schedule**

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 as it may be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times. Such adjustments will comply generally to the progress schedule then in effect and additionally will comply with any provisions of the General Requirements applicable thereto.
2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in accordance with the requirements of Article 12. Adjustments in Contract Times may only be made by a Change Order.

#### **6.05 Substitutes and “Or-Equals”**

A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the specification or description is intended to establish the type, function, appearance, and quality required. Unless the specification or description contains or is followed by words reading that no like, equivalent, or “or-equal” item or no substitution is permitted, other items of material or equipment or material or equipment of other Suppliers may be submitted to Engineer for review under the circumstances described below.

1. *“Or-Equal” Items:* If in Engineer’s sole discretion an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, it may be considered by Engineer as an “or-equal” item, in which case review and approval of the proposed item may, in Engineer’s sole discretion, be accomplished without compliance with some or all of the requirements for approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a proposed item of material or equipment will be considered functionally equal to an item so named if:
  - a. in the exercise of reasonable judgment Engineer determines that:
    - 1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;

- 2) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole; and
  - 3) it has a proven record of performance and availability of responsive service.
- b. Contractor certifies that, if approved and incorporated into the Work:
- 1) there will be no increase in cost to the Owner or increase in Contract Times; and
  - 2) it will conform substantially to the detailed requirements of the item named in the Contract Documents.

2. *Substitute Items:*

- a. If in Engineer's sole discretion an item of material or equipment proposed by Contractor does not qualify as an "or-equal" item under Paragraph 6.05.A.1, it will be considered a proposed substitute item.
- b. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item of material or equipment proposed is essentially equivalent to that named and an acceptable substitute therefore. Requests for review of proposed substitute items of material or equipment will not be accepted by Engineer from anyone other than Contractor.
- c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as supplemented by the General Requirements, and as Engineer may decide is appropriate under the circumstances.
- d. Contractor shall make written application to Engineer for review of a proposed substitute item of material or equipment that Contractor seeks to furnish or use. The application:
  - 1) shall certify that the proposed substitute item will:
    - a) perform adequately the functions and achieve the results called for by the general design,
    - b) be similar in substance to that specified, and
    - c) be suited to the same use as that specified;
  - 2) will state:
    - a) the extent, if any, to which the use of the proposed substitute item will prejudice Contractor's achievement of Substantial Completion on time,
    - b) whether use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of



any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitute item, and

- c) whether incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty;
- 3) will identify:
  - a) all variations of the proposed substitute item from that specified, and
  - b) available engineering, sales, maintenance, repair, and replacement services; and
- 4) shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including costs of redesign and claims of other contractors affected by any resulting change.

B. *Substitute Construction Methods or Procedures:* If a specific means, method, technique, sequence, or procedure of construction is expressly required by the Contract Documents, Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure of construction approved by Engineer. Contractor shall submit sufficient information to allow Engineer, in Engineer's sole discretion, to determine that the substitute proposed is equivalent to that expressly called for by the Contract Documents. The requirements for review by Engineer will be similar to those provided in Paragraph 6.05.A.2.

C. *Engineer's Evaluation:* Engineer will be allowed a reasonable time within which to evaluate each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require Contractor to furnish additional data about the proposed substitute item. Engineer will be the sole judge of acceptability. No "or equal" or substitute will be ordered, installed or utilized until Engineer's review is complete, which will be evidenced by a Change Order in the case of a substitute and an approved Shop Drawing for an "or equal." Engineer will advise Contractor in writing of any negative determination.

D. *Special Guarantee:* Owner may require Contractor to furnish at Contractor's expense a special performance guarantee or other surety with respect to any substitute.

E. *Engineer's Cost Reimbursement:* Engineer will record Engineer's costs in evaluating a substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for making changes in the Contract Documents (or in the provisions of any other direct contract with Owner) resulting from the acceptance of each proposed substitute.

F. *Contractor's Expense:* Contractor shall provide all data in support of any proposed substitute or "or-equal" at Contractor's expense.

## **6.06 Concerning Subcontractors, Suppliers, and Others**

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity

(including those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, against whom Owner may have reasonable objection. Contractor shall not be required to employ any Subcontractor, Supplier, or other individual or entity to furnish or perform any of the Work against whom Contractor has reasonable objection.

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list thereof in accordance with the Supplementary Conditions, Owner's acceptance (either in writing or by failing to make written objection thereto by the date indicated for acceptance or objection in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or other individual or entity so identified may be revoked on the basis of reasonable objection after due investigation. Contractor shall submit an acceptable replacement for the rejected Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by the difference in the cost occasioned by such replacement, and an appropriate Change Order will be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or Engineer to reject defective Work.

If the Bid Form or Specifications require (or if requested by Owner prior to the Notice of Award), the apparent successful Bidder and any other Bidder so requested, shall submit a list of all Subcontractors, Suppliers, and other persons or organizations (including those who are to furnish the principal items of material and equipment) in accordance with requirements of the Instructions to Bidders and this Article 6.06B of the General Conditions.

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor's own acts and omissions. Nothing in the Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier or other individual or entity; nor
2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of any moneys due any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and Regulations.

D. Owner or Engineer may furnish to any such Subcontractor, Supplier, or other individual or entity, to the extent practicable, evidence of amounts paid to Contractor in accordance with Contractor's Application for Payment.

E. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct or indirect contract with Contractor.

F. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work to communicate with Engineer through Contractor.

G. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the work to be performed by any specific trade.

H. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an appropriate agreement between Contractor and the Subcontractor or Supplier which specifically binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in Paragraph 5.06, if applicable, the agreement between the Contractor and the Subcontractor or Supplier will contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, Contractor, Engineer, and all other individuals or entities identified in the Supplementary Conditions to be listed as insured's or loss payees (and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them) for all losses and damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss covered by such policies and any other property insurance applicable to the Work. If the insurers on any such policies require separate waiver forms to be signed by any Subcontractor or Supplier, Contractor will obtain the same.

I. Bidders are strongly encouraged to verify, with Florida's Secretary of State, the corporate status and standing of all subcontractors, suppliers, etc. they will be utilizing to ensure the firm's ability to do business in the State of Florida.

#### **6.07 Patent Fees and Royalties**

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights or copyrights held by others. If a particular invention, design, process, product, or device is specified in the Contract Documents for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its use is subject to patent rights or copyrights calling for the payment of any license fee or royalty to others, the existence of such rights shall be disclosed by Owner in the Contract Documents.

B. [Paragraph intentionally left blank.]

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and their respective officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from and against all claims, liabilities, damages, losses, costs and expenses including but not limited to, reasonable costs, collection expenses, attorney's fees, fees and charges of engineers, architects, and other professionals, and all court or arbitration or other dispute resolution costs arising out of or relating to any infringement of patent rights or copyrights incident to the use in the performance of the Work or resulting from the incorporation in the Work of any invention, design, process, product, or device not specified in the Contract Documents. Contractor recognizes the broad nature of this indemnification and hold harmless clause, as well as the provision of a legal defense to the Owner when necessary, and voluntarily makes this covenant and expressly acknowledges the receipt of such good and valuable consideration provided by Owner in support of these indemnification, legal defense and hold harmless contractual obligations in accordance with the laws of the State of Florida. This clause shall survive the termination of the Contract Documents. Compliance with any insurance requirements required elsewhere in the Contract Documents shall not relieve

Contractor of its liability and obligation to defend, hold harmless and indemnify the Owner as set forth in this article of the Contract Documents. Nothing in the Contract Documents shall be construed or interpreted as consent by the Owner to be sued, nor as a waiver of sovereign immunity beyond the waiver or limits provided in §768.28, Florida Statutes.

#### **6.08 Permits**

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all governmental charges and inspection fees necessary for the prosecution of the Work which are applicable at the time of opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of utility owners for connections for providing permanent service to the Work.

B. The Contractor shall comply with the provisions and conditions of all Permits that are, or will be, issued to Owner or Contractor pursuant to this project. Contractor shall be responsible for all corrective actions necessary as a result of any of Contractor's non-compliance of the permits issued for the performance of this work.

#### **6.09 Laws and Regulations**

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for monitoring Contractor's compliance with any Laws or Regulations.

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such Work. However, it shall not be Contractor's primary responsibility to make certain that the Specifications and Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of Contractor's obligations under Paragraph 3.03.

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date of the Agreement if there were no Bids) having an effect on the cost or time of performance of the Work may be the subject of an adjustment in Contract Price or Contract Times. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment, a Claim may be made therefore as provided in Paragraph 10.05.

#### **6.10 Taxes**

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

#### **6.11 Use of Site and Other Areas**

A. *Limitation on Use of Site and Other Areas:*

1. Contractor shall confine construction equipment, the storage of materials and equipment, and the operations of workers to the Site and other areas permitted by Laws and Regulations, and shall not unreasonably encumber the Site and other areas with construction equipment or other materials or equipment. Contractor shall assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas resulting from the performance of the Work.
  2. Should any claim be made by any such owner or occupant because of the performance of the Work, Contractor shall promptly settle with such other party by negotiation or otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law.
  3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and their respective officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from and against all claims, liabilities, damages, losses, costs and expenses, including, but not limited to, reasonable costs, collection expenses, attorneys' fees, all fees and charges of engineers, architects, and other professionals and all court or arbitration or other dispute resolution costs arising out of or relating to any claim or action, legal or equitable, brought by any such owner or occupant against Owner, Engineer, or any other party indemnified hereunder to the extent caused by or based upon Contractor's performance or non-performance of the Work (whether active or passive, joint, concurrent or contributing). Contractor recognizes the broad nature of this indemnification and hold harmless clause, as well as the provision of a legal defense to the Owner when necessary, and voluntarily makes this covenant and expressly acknowledges the receipt of such good and valuable consideration provided by Owner in support of these indemnification, legal defense and hold harmless contractual obligations in accordance with the laws of the State of Florida. This clause shall survive the termination of the Contract Documents. Compliance with any insurance requirements required elsewhere in the Contract Documents shall not relieve Contractor of its liability and obligation to defend, hold harmless and indemnify the Owner as set forth in this article of the Contract Documents. Nothing in the Contract Documents shall be construed or interpreted as consent by the Owner to be sued, nor as a waiver of sovereign immunity beyond the waiver or limits provided in §768.28, Florida Statutes.
- B. *Removal of Debris During Performance of the Work:* During the progress of the Work, Contractor shall keep the Site and other areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other debris shall conform to applicable Laws and Regulations.
- C. *Cleaning:* Prior to Substantial Completion of the Work, Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site all tools, appliances, construction equipment and machinery, and surplus materials and shall restore to original condition all property not designated for alteration by the Contract Documents.
- D. *Loading Structures:* Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent property to stresses or pressures that will endanger it.

## **6.12 Record Documents**

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and clarifications in good order and annotated to show changes made during construction. These record documents together with all approved Samples and a counterpart of all approved Shop Drawings will be available to Engineer for reference. Upon completion of the Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for Owner.

### **6.13 Safety and Protection**

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of persons or property in the performance of their work, nor for compliance with applicable safety Laws and Regulations. Contractor shall take all necessary precautions for the safety of, and shall provide the necessary protection to prevent damage, injury or loss to:

1. all persons on the Site or who may be affected by the Work;
2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site;
3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the course of construction; and
4. all other property, equipment, supplies, and materials owned by the Contractor or its subcontractors and located at or near the Site.

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall notify owners of adjacent property and of Underground Facilities and other utility owners when prosecution of the Work may affect them, and shall cooperate with them in the protection, removal, relocation, and replacement of their property.

C. Contractor shall comply with the applicable requirements of Owner's safety programs, if any. The Supplementary Conditions identify any Owner's safety programs that are applicable to the Work.

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor's safety program with which Owner's and Engineer's employees and representatives must comply while at the Site.

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor (except damage or loss attributable to the fault of Drawings or Specifications or to the acts or omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts any of them

may be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly employed by any of them) at no additional cost to the Owner or Engineer. The Owner may withhold payment or make such deductions as deemed necessary to insure reimbursement or replacement for loss or damage to property as described above.

F. Contractor's duties and responsibilities for safety and for protection of the Work shall continue until such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as otherwise expressly provided in connection with Substantial Completion).

#### **6.14 Safety Representative**

A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

#### **6.15 Hazard Communication Programs**

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or Regulations.

#### **6.16 Emergencies**

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt written notice if Contractor believes that any significant changes in the Work or variations from the Contract Documents have been caused thereby or are required as a result thereof. If Engineer determines that a change in the Contract Documents is required because of the action taken by Contractor in response to such an emergency, a Work Change Directive or Change Order will be issued.

#### **6.17 Shop Drawings and Samples**

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each submittal will be identified as Engineer may require.

##### **1. *Shop Drawings:***

- a. **Submit THREE (3) copies** to the Engineer.
- b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide and to enable Engineer to review the information for the limited purposes required by Paragraph 6.17.D.

##### **2. *Samples:***

- a. Submit number of Samples specified in the Specifications.
  - b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D.
- B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer's review and approval of the pertinent submittal will be at the sole expense and responsibility of Contractor.
- C. *Submittal Procedures:*
  1. Before submitting each Shop Drawing or Sample, Contractor shall have:
    - a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
    - b. determined and verified all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;
    - c. determined and verified the suitability of all materials offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
    - d. determined and verified all information relative to Contractor's responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.
  2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor's obligations under the Contract Documents with respect to Contractor's review and approval of that submittal.
  3. With each submittal, Contractor shall give Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be both a written communication separate from the Shop Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop Drawing or Sample submitted to Engineer for review and approval of each such variation.
- D. *Engineer's Review:*
  1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer's review and approval will be only to determine if the items covered by the submittals will, after installation or incorporation in the Work, conform to the information given in the Contract Documents and be compatible with the design concept of the completed Project as a functioning whole as indicated by the Contract Documents.



2. Engineer's review and approval will not extend to means, methods, techniques, sequences, or procedures of construction (except where a particular means, method, technique, sequence, or procedure of construction is specifically and expressly called for by the Contract Documents) or to safety precautions or programs incident thereto. The review and approval of a separate item as such will not indicate approval of the assembly in which the item functions.
3. Engineer's review and approval shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each such variation by specific written notation thereof incorporated in or accompanying the Shop Drawing or Sample. Engineer's review and approval shall not relieve Contractor from responsibility for complying with the requirements of Paragraph 6.17.C.1.

E. *Resubmittal Procedures:*

1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to revisions other than the corrections called for by Engineer on previous submittals.

## **6.18 Continuing the Work**

- A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor may otherwise agree in writing.

## **6.19 Contractor's General Warranty and Guarantee**

- A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer and its officers, directors, members, partners, employees, agents, consultants, and subcontractors shall be entitled to rely on representation of Contractor's warranty and guarantee. The Contractor shall ensure that the Owner receives all warranties and guarantees referenced in the drawings, plans, and specifications on all equipment, materials, and parts supplied. The warranties listed herein shall have no dollar limit. These warranties are in addition to and not in lieu of any applicable implied warranties.

- B. Contractor's warranty and guarantee hereunder excludes defects or damage caused by:

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
2. normal wear and tear under normal usage.

- C. Contractor's obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of Contractor's obligation to perform the Work in accordance with the Contract Documents:

1. observations by Engineer;
2. recommendation by Engineer or payment by Owner of any progress or final payment;
3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
4. use or occupancy of the Work or any part thereof by Owner;
5. any acceptance by Owner or any failure to do so;
6. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of acceptability by Engineer;
7. any inspection, test, or approval by others; or
8. any correction of defective Work by Owner.

## **6.20 Indemnification**

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and their respective officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from and against all claims, liabilities, damages, losses, costs, and expenses, including, but not limited to, reasonable costs, collection expenses, attorneys' fees, all fees and charges of engineers, architects, and other professionals and all court or arbitration or other dispute resolution costs, provided that any such claim, cost, loss, or damage is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property (other than the Work itself), including the loss of use resulting therefrom but only to the extent caused because of the negligence (whether active or passive), misconduct, or other fault, in whole or in part (whether joint, concurrent, or contributing), of the Contractor, its officers, agents or employees in the performance or non-performance of its obligations under the Contract Documents. Contractor recognizes the broad nature of this indemnification and hold harmless clause, as well as the provision of a legal defense to the Owner when necessary, and voluntarily makes this covenant and expressly acknowledges the receipt of such good and valuable consideration provided by Owner in support of these indemnification, legal defense and hold harmless contractual obligations in accordance with the laws of the State of Florida. This clause shall survive the termination of the Contract Documents. Compliance with any insurance requirements required elsewhere in the Contract Documents shall not relieve Contractor of its liability and obligation to defend, hold harmless and indemnify the Owner as set forth in this article of the Contract Documents. Nothing in the Contract Documents shall be construed or interpreted as consent by the Owner to be sued, nor as a waiver of sovereign immunity beyond the waiver or limits provided in §768.28, Florida Statutes.

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose acts any of them may be liable, the indemnification obligation under Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for Contractor or any such Subcontractor,

Supplier, or other individual or entity under workers' compensation acts, disability benefit acts, or other employee benefit acts.

## **6.21 Delegation of Professional Design Services**

A. Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor's responsibilities for construction means, methods, techniques, sequences and procedures. Contractor shall not be required to provide professional services in violation of applicable law.

B. If professional design services or certifications by a design professional related to systems, materials or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and design criteria that such services must satisfy. Contractor shall cause such services or certifications to be provided by a properly licensed professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings and other submittals related to the Work designed or certified by such professional, if prepared by others, shall bear such professional's written approval when submitted to Engineer.

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications or approvals performed by such design professionals, provided Owner and Engineer have specified to Contractor all performance and design criteria that such services must satisfy.

D. Pursuant to this Paragraph 6.21, Engineer's review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept expressed in the Contract Documents. Engineer's review and approval of Shop Drawings and other submittals (except design calculations and design drawings) will be only for the purpose stated in Paragraph 6.17.D.1.

E. Contractor shall not be responsible for the adequacy of the performance or design criteria required by the Contract Documents.

## **ARTICLE 7 – OTHER WORK AT THE SITE**

### **7.01 Related Work at Site**

A. Owner may perform other work related to the Project at the Site with OWNER'S employees, or through other direct contracts thereof, or have other work performed by utility owners. If such other work is not noted in the Contract Documents, then:

1. written notice thereof will be given to CONTRACTOR prior to starting any such other work; and extent, if any, of any adjustment in the Contract Price or Contract Times that should be allowed as a result of such other work, a Claim may be made therefore as provided in Paragraph 10.05.
2. if OWNER and CONTRACTOR are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times that should be

allowed as a result of such other work, a Claim may be made as provided in Paragraph 10.05.

B. CONTRACTOR shall afford each other contractor who is a party to such a direct contract, each utility owner, and OWNER, if OWNER is performing other work with OWNER'S employees, proper and safe access to the Site, provide a reasonable opportunity for the introduction and storage of materials and equipment and the execution of such other work, and properly coordinate the Work with theirs. CONTRACTOR shall do all cutting, fitting, and patching of the Work that may be required to properly connect or otherwise make its several parts come together and properly integrate with such other work. CONTRACTOR shall not endanger any work of others by cutting, excavating, or otherwise altering such work; provided, however, that CONTRACTOR may cut or alter others' work with the written consent of ENGINEER and the others whose work will be affected. The duties and responsibilities of CONTRACTOR under this Paragraph are for the benefit of such utility owners and other contractors to the extent that there are comparable provisions for the benefit of CONTRACTOR in said direct contracts between OWNER and such utility owners and other contractors.

C. If the proper execution or results of any part of CONTRACTOR'S Work depends upon work performed by others under this Article 7, CONTRACTOR shall inspect such other work and promptly report to ENGINEER in writing any delays, defects, or deficiencies in such other work that render it unavailable or unsuitable for the proper execution and results of CONTRACTOR'S Work. CONTRACTOR'S failure to so report will constitute an acceptance of such other work as fit and proper for integration with CONTRACTOR'S Work except for latent defects and deficiencies in such other work.

## **7.02 Coordination**

A. If Owner intends to contract with others for the performance of other work on the Project at the Site, the following will be set forth in Supplementary Conditions:

1. the individual or entity that will have authority and responsibility for coordination of the activities among the various contractors will be identified;
2. the specific matters to be covered by such authority and responsibility will be itemized; and
3. the extent of such authority and responsibilities will be provided.

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

## **7.03 Legal Relationships**

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs incurred by Contractor as a result of the other contractor's wrongful actions or inactions.

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for the reasonable direct delay and disruption costs incurred by such other contractor as a result of Contractor's wrongful action or inactions.

## **ARTICLE 8 – OWNER'S RESPONSIBILITIES**

### **8.01 Communications to Contractor**

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

### **8.02 Replacement of Engineer**

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom Contractor makes no reasonable objection, whose status under the Contract Documents shall be that of the former Engineer.

### **8.03 Furnish Data**

A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

### **8.04 Pay When Due**

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C and 14.07.C.

### **8.05 Lands and Easements; Reports and Tests**

A. Owner's duties with respect to providing lands and easements and providing engineering surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to Owner's identifying and making available to Contractor copies of reports of explorations and tests of subsurface conditions and drawings of physical conditions relating to existing surface or subsurface structures at site.

### **8.06 Insurance**

A. Owner's responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set forth in Article 5.

### **8.07 Change Orders**

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. All items that require correction under the contract and that are identified after the preparation and delivery of the list remain the obligation of the contractor as defined by the contract.

### **8.08 Inspections, Tests, and Approvals**

A. Owner's responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 13.03.B.

## **8.09 Limitations on Owner's Responsibilities**

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work. Owner will not be responsible for Contractor's failure to perform the Work in accordance with the Contract Documents.

## **8.10 Undisclosed Hazardous Environmental Condition**

A. Owner's responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 4.06.

## **8.11 Evidence of Financial Arrangements**

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner's obligations under the Contract Documents.

## **8.12 Compliance with Safety Program**

A. While at the Site, Owner's employees and representatives shall comply with the specific applicable requirements of Contractor's safety programs of which Owner has been informed pursuant to Paragraph 6.13.D.

# **ARTICLE 9 – ENGINEER'S STATUS DURING CONSTRUCTION**

## **9.01 Owner's Representative**

A. Engineer will be Owner's representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner's representative during construction are set forth in the Contract Documents.

## **9.02 Visits to Site**

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality of the various aspects of Contractor's executed Work. Based on information obtained during such visits and observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in accordance with the Contract Documents. Engineer will not be required to make exhaustive or continuous inspections on the Site to check the quality or quantity of the Work. Engineer's efforts will be directed toward providing for Owner a greater degree of confidence that the completed Work will conform generally to the Contract Documents. On the basis of such visits and observations, Engineer will keep Owner informed of the progress of the Work and will endeavor to guard Owner against defective Work.

B. Engineer's visits and observations are subject to all the limitations on Engineer's authority and responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result of Engineer's visits or observations of Contractor's Work, Engineer will not supervise,

direct, control, or have authority over or be responsible for Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work.

### **9.03 Project Representative**

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist Engineer in providing more extensive observation of the Work. The duties, responsibilities and limitations of authority of any such Resident Project Representative and assistants will be as provided in the LISTING OF THE DUTIES, RESPONSIBILITIES AND LIMITATIONS OF AUTHORITY OF THE RESIDENT PROJECT REPRESENTATIVE (the "Listing"), as included in the Project Manual, if applicable, and as provided in Paragraph 9.09. If any conflicts exist between the Listing and Paragraph 9.09, the terms and conditions of the Listing shall govern. If Owner designates another representative or agent to represent Owner at the Site who is not Engineer's consultant, agent or employee, the responsibilities and authority and limitations thereon of such other individual or entity will be as presented at the Pre-Construction Meeting.

### **9.04 Authorized Variations in Work**

A. Engineer may authorize minor variations in the Work from the requirements of the Contract Documents which do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project as a functioning whole as indicated by the Contract Documents. These may be accomplished by a Field Order and will be binding on Owner and also on Contractor, who shall perform the Work involved promptly. If Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment, a Claim may be made therefore as provided in Paragraph 10.05.

### **9.05 Rejecting Defective Work**

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that Engineer believes will not produce a completed Project that conforms to the Contract Documents or that will prejudice the integrity of the design concept of the completed Project as a functioning whole as indicated by the Contract Documents. Engineer will also have authority to require special inspection or testing of the Work as provided in Paragraph 13.04, whether or not the Work is fabricated, installed, or completed.

### **9.06 Shop Drawings, Change Orders and Payments**

- A. In connection with Engineer's authority, and limitations thereof, as to Shop Drawings and Samples, see Paragraph 6.17.
- B. In connection with Engineer's authority, and limitations thereof, as to design calculations and design drawings submitted in response to a delegation of professional design services, if any, see Paragraph 6.21.
- C. In connection with Engineer's authority as to Change Orders, see Articles 10, 11, and 12.

- D. In connection with Engineer's authority as to Applications for Payment, see Article 14.

#### **9.07 Determinations for Unit Price Work**

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor. Engineer will review with Contractor the Engineer's preliminary determinations on such matters before rendering a written decision thereon (by recommendation of an Application for Payment or otherwise). Engineer's written decision thereon will be final and binding (except as modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05.

#### **9.08 Decisions on Requirements of Contract Documents and Acceptability of Work**

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge of the acceptability of the Work thereunder. All matters in question and other matters between Owner and Contractor arising prior to the date final payment is due relating to the acceptability of the Work, and the interpretation of the requirements of the Contract Documents pertaining to the performance of the Work, will be referred initially to Engineer in writing within 30 days of the event giving rise to the question.

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If Owner or Contractor believes that any such decision entitles them to an adjustment in the Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date of Engineer's decision shall be the date of the event giving rise to the issues referenced for the purposes of Paragraph 10.05.B.

C. Engineer's written decision on the issue referred will be final and binding on Owner and Contractor, subject to the provisions of Paragraph 10.05.

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show partiality to Owner or Contractor and will not be liable in connection with any interpretation or decision rendered in good faith in such capacity.

#### **9.09 Limitations on Engineer's Authority and Responsibilities**

A. Neither Engineer's authority or responsibility under this Article 9 or under any other provision of the Contract Documents nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the undertaking, exercise, or performance of any authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any

Supplier, any other individual or entity, or to any surety for or employee or agent of any of them.

B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work. Engineer will not be responsible for Contractor's failure to perform the Work in accordance with the Contract Documents.



C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.

D. Engineer's review of the final Application for Payment and accompanying documentation and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will only be to determine generally that their content complies with the requirements of, and in the case of certificates of inspections, tests, and approvals that the results certified indicate compliance with, the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to the Resident Project Representative, if any, and assistants, if any.

#### **9.10 Compliance with Safety Program**

A. While at the Site, Engineer's employees and representatives shall comply with the specific applicable requirements of Contractor's safety programs of which Engineer has been informed pursuant to Paragraph 6.13.D.

### **ARTICLE 10 – CHANGES IN THE WORK; CLAIMS**

#### **10.01 Authorized Changes in the Work**

A. Without invalidating the contract and without notice to any surety, OWNER may, at any time or from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a Work Change Directive. Upon receipt of any such document, CONTRACTOR shall promptly proceed with the Work involved which will be performed under the applicable conditions of the Contract Documents (except as otherwise specifically provided).

B. If OWNER and CONTRACTOR are unable to agree on entitlement to, or on the amount or extent, if any, of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a result of a Work Change Directive, a Claim may be made therefore as provided in Paragraph 10.05.

C. In general, the OWNER and CONTRACTOR agree that notwithstanding any provision of the Contract Documents there will be no change in the contract time or the contract price unless there has been previously executed by both the elected body of the OWNER and the CONTRACTOR the change orders specifying, or a written amendment, as the case may be, the change in the contract time, the contract price or either or both of them excepting that in events of extreme emergency whereby there is imminent danger of injury to persons or damage to property in which case the emergency will be dealt with as circumstances demand and both parties agree that in such instances appropriate changes in the contract time, contract price or either or both of them be executed and retroactive in application. The provisions of this change apply to all Contract Documents.

#### **10.02 Unauthorized Changes in the Work**

A. CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the

case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as provided in Paragraph 13.04.D.

### **10.03 Execution of Change Orders**

A. OWNER and CONTRACTOR shall execute appropriate Change Orders recommended by ENGINEER covering:

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required because of acceptance of defective Work under Paragraph 13.08.A or Owner's correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;
2. changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive; and
3. changes in the Contract Price or Contract Times which embody the substance of any written decision rendered by ENGINEER pursuant to Paragraph 10.05; provided that, in lieu of executing any such Change Order, an appeal may be taken from any such decision in accordance with the provisions of the Contract Documents and applicable Laws and Regulations, but during any such appeal, CONTRACTOR shall carry on the Work and adhere to the Progress Schedule as provided in Paragraph 6.18.A.

B. CONTRACTOR is advised and acknowledges that no Change Order which may increase the time and/or amount of the Contract is authorized, whether the same be approved by OWNER'S staff or ENGINEER, unless and until that Change Order has been formally approved by the elected body of the OWNER.

### **10.04 Notification to Surety**

A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor's responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any such change.

### **10.05 Claims**

A. *Engineer's Decision Required:* All Claims, except those waived pursuant to Paragraph 14.09, shall be referred to the Engineer for decision. A decision by Engineer shall be required as a condition precedent to any exercise by Owner or Contractor of any rights or remedies either may otherwise have under the Contract Documents or by Laws and Regulations in respect of such Claims.

B. *Notice:* Written notice stating the general nature of each Claim shall be delivered by the claimant to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with the party making the Claim. Notice of the amount or extent of the Claim, with supporting data shall be delivered to the Engineer and the other party to the Contract within 60 days after the start of such event (unless Engineer allows additional time for claimant to submit additional or

more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment in Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. Each Claim shall be accompanied by claimant's written statement that the adjustment claimed is the entire adjustment to which the claimant believes it is entitled as a result of said event. The opposing party shall submit any response to Engineer and the claimant within 30 days after receipt of the claimant's last submittal (unless Engineer allows additional time).

C. *Engineer's Action:* Engineer will review each Claim and, within 30 days after receipt of the last submittal of the claimant or the last submittal of the opposing party, if any, take one of the following actions in writing:

1. deny the Claim in whole or in part;
2. approve the Claim; or
3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer's sole discretion, it would be inappropriate for the Engineer to do so. For purposes of further resolution of the Claim, such notice shall be deemed a denial.

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be deemed denied.

E. Engineer's written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will be final and binding upon Owner and Contractor.

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in accordance with this Paragraph 10.05.

## **ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK**

### **11.01 Cost of the Work**

A. *Costs Included:* The term Cost of the Work means the sum of all costs, except those excluded in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the Work. When the value of any Work covered by a Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be reimbursed to Contractor will be only those additional or incremental costs required because of the change in the Work or because of the event giving rise to the Claim. Except as otherwise may be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing in the locality of the Project, shall not include any of the costs itemized in Paragraph 11.01.B, and shall include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor. Such employees shall include, without limitation, superintendents, foremen, and other personnel employed full time on the Work. Payroll costs for employees not employed full time on the Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall include social security contributions, unemployment, excise, and payroll taxes, workers' compensation, health

and retirement benefits, bonuses, sick leave, vacation and holiday pay applicable thereto. The expenses of performing Work outside of regular working hours, on Sunday, or legal holidays, shall be included in the above to the extent authorized by Owner.

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers' field services required in connection therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with Contractor with which to make payments, in which case the cash discounts shall accrue to Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials and equipment shall accrue to Owner, and Contractor shall make provisions so that they may be obtained.
3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the Subcontractor's Cost of the Work and fee shall be determined in the same manner as Contractor's Cost of the Work and fee as provided in this Paragraph 11.01.
4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed for services specifically related to the Work.
5. Supplemental costs including the following:
  - a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor's employees incurred in discharge of duties connected with the Work.
  - b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by the workers, which are consumed in the performance of the Work, and cost, less market value, of such items used but not consumed which remain the property of Contractor.
  - c. Rentals of all construction equipment and machinery, and the parts thereof whether rented from Contractor or others in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs of transportation, loading, unloading, assembly, dismantling, and removal thereof. All such costs shall be in accordance with the terms of said rental agreements. The rental of any such equipment, machinery, or parts shall cease when the use thereof is no longer necessary for the Work.
  - d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as imposed by Laws and Regulations.
  - e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.

- f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of property insurance established in accordance with Paragraph 5.06.D, if applicable), provided such losses and damages have resulted from causes other than the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable. Such losses shall include settlements made with the written consent and approval of Owner. No such losses, damages, and expenses shall be included in the Cost of the Work for the purpose of determining Contractor's fee.
  - g. The cost of utilities, fuel, and sanitary facilities at the Site.
  - h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the Site, express and courier services, and similar petty cash items in connection with the Work.
  - i. The costs of premiums for all bonds and insurance Contractor is required by the Contract Documents to purchase and maintain.
- B. *Costs Excluded:* The term Cost of the Work shall not include any of the following items:
- 1. Payroll costs and other compensation of Contractor's officers, executives, principals (of partnerships and sole proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, expeditors, timekeepers, clerks, and other personnel employed by Contractor, whether at the Site or in Contractor's principal or branch office for general administration of the Work and not specifically included in the agreed upon schedule of job classifications referred to in Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be considered administrative costs covered by the Contractor's fee.
  - 2. Expenses of Contractor's principal and branch offices other than Contractor's office at the Site.
  - 3. Any part of Contractor's capital expenses, including interest on Contractor's capital employed for the Work and charges against Contractor for delinquent payments.
  - 4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of materials or equipment wrongly supplied, and making good any damage to property.
  - 5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraphs 11.01.A.
- C. *Contractor's Fee:* When all the Work is performed on the basis of cost-plus, Contractor's fee shall be determined as set forth in the Agreement. When the value of any Work covered by a Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of Cost of the Work, Contractor's fee shall be determined as set forth in Paragraph 12.01.C.
- D. *Documentation:* Whenever the Cost of the Work for any purpose is to be determined

pursuant to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in accordance with generally accepted accounting practices and submit in a form acceptable to Engineer an itemized cost breakdown together with supporting data.

## **11.02 Allowances**

A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner and Engineer.

B. *Cash Allowances:*

1. Contractor agrees that:

- a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
- b. Contractor's costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for additional payment on account of any of the foregoing will be valid.

C. *Contingency Allowance:*

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly adjusted.

## **11.03 Unit Price Work**

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified item of Unit Price Work times the estimated quantity of each item as indicated in the Agreement.

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Determinations of the actual quantities and classifications of Unit Price Work performed by Contractor will be made by Engineer subject to the provisions of Paragraph 9.07.

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor's overhead and profit for each separately identified item.

D. Contractor may not make a claim for additional expenses incurred as a result of a difference between final quantity of any item(s) of Unit Price Work and the estimated quantity of such item(s) in the Contract Documents, unless specifically allowed in the Bid Form. Any adjustments

specifically allowed shall be made in accordance with directions in the Bid Form. Owner may make a claim for an adjustment in the Contract Price in accordance with paragraph 10.05 if the Owner believes that Owner is entitled to a decrease in Contract Price and the parties are unable to agree as to the amount of such decrease.

## **ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES**

### **12.01 Change of Contract Price**

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the Contract Price shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 10.05.

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the Contract Price will be determined as follows:

1. where the Work involved is covered by unit prices contained in the Contract Documents, by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 11.03); or
2. where the Work involved is not covered by unit prices contained in the Contract Documents, by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 12.01.C.2); or
3. where the Work involved is not covered by unit prices contained in the Contract Documents and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor's fee for overhead and profit (determined as provided in Paragraph 12.01.C).

C. *Contractor's Fee:* The Contractor's fee for overhead and profit shall be determined as follows:

1. a mutually acceptable fixed fee; or
2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
  - a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor's fee shall be 15 percent;
  - b. for costs incurred under Paragraph 11.01.A.3, the Contractor's fee shall be five percent;
  - c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is that the Subcontractor who actually performs the Work, at whatever tier, will be paid a fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1 and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a fee of five percent of the amount paid to the next lower tier Subcontractor;

- d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, and 11.01.B;
- e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in Contractor's fee by an amount equal to five percent of such net decrease; and
- f. when both additions and credits are involved in any one change, the adjustment in Contractor's fee shall be computed on the basis of the net change in accordance with Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.

## **12.02 Change of Contract Times**

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the Contract Times shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 10.05.

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment in the Contract Times will be determined in accordance with the provisions of this Article 12.

## **12.03 Delays**

A. Where Contractor is prevented from completing any part of the Work within the Contract Times due to delay beyond the control of Contractor, the Contract Times will be extended in an amount equal to the time lost due to such delay if a Claim is made therefore as provided in Paragraph 12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or neglect by Owner, acts or neglect of utility owners or other contractors performing other work as contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God.

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Contractor shall be entitled to an equitable adjustment in the Contract Price or the Contract Times, or both. Contractor's entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor's ability to complete the Work within the Contract Times.

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment is essential to Contractor's ability to complete the Work within the Contract Times. Such an adjustment shall be Contractor's sole and exclusive remedy for the delays described in this Paragraph 12.03.C.

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or



damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) sustained by Contractor on or in connection with any other project or anticipated project.

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays within the control of Contractor. Delays attributable to and within the control of a Subcontractor or Supplier shall be deemed to be delays within the control of Contractor.

F. If contract delays within the Contractor's control are not cured within seven (7) days of notice by Engineer or Owner, Owner shall be entitled to terminate this agreement and dismiss Contractor from the job without further delay or penalty to Owner.

## **ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK**

### **13.01 Notice of Defects**

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this Article 13.

### **13.02 Access to Work**

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and governmental agencies with jurisdictional interests will have access to the Site and the Work at reasonable times for their observation, inspection, and testing. Contractor shall provide them proper and safe conditions for such access and advise them of Contractor's safety procedures and programs so that they may comply therewith as applicable.

### **13.03 Tests and Inspections**

A. Contractor shall give forty-eight (48) hours' notice to Engineer for all required inspections, tests, or approvals, except as otherwise provided, and shall cooperate with inspection and testing personnel to facilitate required inspections, tests or approvals.

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all inspections, tests, or approvals required by the Contract Documents except:

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;
2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 13.04.B shall be paid as provided in Paragraph 13.04.C; and
3. as otherwise specifically provided in the Contract Documents.

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibility for arranging and obtaining such inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the required certificates of inspection or approval.

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any inspections, tests, or approvals required for Owner's and Engineer's acceptance of materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs, or equipment submitted for approval prior to Contractor's purchase thereof for incorporation in the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to Owner and Engineer.

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation.

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor's expense unless Contractor has given Engineer timely notice of Contractor's intention to cover the same and Engineer has not acted with reasonable promptness in response to such notice.

#### **13.04 Uncovering Work**

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by Engineer, be uncovered for Engineer's observation and replaced at Contractor's expense.

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, Contractor, at Engineer's request, shall uncover, expose, or otherwise make available for observation, inspection, or testing as Engineer may require, that portion of the Work in question, furnishing all necessary labor, material, and equipment.

C. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory replacement or reconstruction (including but not limited to all costs of repair or replacement of work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefore as provided in Paragraph 10.05.

D. All uncovered work and the repair or reconstruction thereof shall be at Contractor's expense.

#### **13.05 Owner May Stop the Work**

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, Owner may order Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, this right of Owner to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any surety for, or employee or agent of any of them.

#### **13.06 Correction or Removal of Defective Work**

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it from the Project and replace it with Work that is not defective. Contractor shall pay all

claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such correction or removal (including but not limited to all costs of repair or replacement of work of others).

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, Contractor shall take no action that would void or otherwise impair Owner's special warranty and guarantee, if any, on said Work.

### **13.07 Correction Period**

A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents) or by any specific provision of the Contract Documents, any Work is found to be defective, or if the repair of any damages to the land or areas made available for Contractor's use by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found to be defective, Contractor shall promptly, without cost to Owner and in accordance with Owner's written instructions:

1. repair such defective land or areas; or
2. correct such defective Work; or
3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is not defective, and
4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms of Owner's written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work removed and replaced. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such correction or repair or such removal and replacement (including but not limited to all costs of repair or replacement of work of others) will be paid by Contractor.

C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specifications.

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to such Work will be extended for an additional period of one year after such correction or removal and replacement has been satisfactorily completed.

E. Contractor's obligations under this Paragraph 13.07 are in addition to any other obligation or warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of limitation or repose.

### **13.08 Acceptance of Defective Work**

A. If, instead of requiring correction or removal and replacement of defective Work (and, prior to Engineer's recommendation of final payment), Owner prefers to accept it, Owner may do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) attributable to Owner's evaluation of and determination to accept such defective Work (such costs to be approved by Engineer as to reasonableness) and for the diminished value of the Work to the extent not otherwise paid by Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer's recommendation of final payment, a Change Order will be issued incorporating the necessary revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefore as provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate amount will be paid by Contractor to Owner.

### **13.09 Owner May Correct Defective Work**

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace rejected Work as required by Engineer in accordance with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the Contract Documents, or if Contractor fails to comply with any other provision of the Contract Documents, owner may, after seven days written notice to Contractor, correct, or remedy any such deficiency.

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of the Work and suspend Contractor's services related thereto, take possession of Contractor's tools, appliances, construction equipment and machinery at the Site, and incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere. Contractor shall allow Owner, Owner's representatives, agents and employees, Owner's other contractors, and Engineer and Engineer's consultants access to the Site to enable Owner to exercise the rights and remedies under this Paragraph.

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be issued incorporating the necessary revisions in the Contract Documents with respect to the Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties are unable to agree as to the amount of the adjustment, Owner may make a Claim therefore as provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be limited to all costs of repair, or replacement of work of others destroyed or damaged by correction, removal, or replacement of Contractor's defective Work.

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner's rights and remedies under this Paragraph 13.09.

## ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION

As used in this Article 14, the word “claims” shall mean a demand or assertion by a third party for money or services, including any charges, security interests, liens or other encumbrances upon Project funds, real property or personal property.

### 14.01 Schedule of Values

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on account of Unit Price Work will be based on the number of units completed.

### 14.02 Progress Payments

A. *Applications for Payments:*

1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering the Work completed as of the date of the Application and accompanied by such supporting documentation as is required by the Contract Documents. If payment is requested on the basis of materials and equipment not incorporated in the Work but delivered and suitably stored at the Site or at another location agreed to in writing, the Application for Payment shall also be accompanied by a bill of sale, invoice, or other documentation warranting that Owner has received the materials and equipment free and clear of all Claims and evidence that the materials and equipment are covered by appropriate property insurance or other arrangements to protect Owner’s interest therein, all of which must be satisfactory to Owner.
2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor’s legitimate obligations associated with prior Applications for Payment.
3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement.
4. The Application for Payment shall be accompanied by an updated project schedule based upon the Work completed as of the date of the Application.

B. *Review of Applications:*

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in writing a recommendation of payment and present the Application to Owner or return the Application to Contractor indicating in writing Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor may make the necessary corrections and resubmit the Application.

2. Engineer's recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer's observations of the executed Work as an experienced and qualified design professional, and on Engineer's review of the Application for Payment and the accompanying data and schedules, that to the best of Engineer's knowledge, information and belief:
  - a. the Work has progressed to the point indicated;
  - b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Documents, a final determination of quantities and classifications for Unit Price Work under Paragraph 9.07, and any other qualifications stated in the recommendation); and
  - c. the conditions precedent to Contractor's being entitled to such payment appear to have been fulfilled in so far as it is Engineer's responsibility to observe the Work.
3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
  - a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically assigned to Engineer in the Contract Documents; or
  - b. there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.
4. Neither Engineer's review of Contractor's Work for the purposes of recommending payments nor Engineer's recommendation of any payment, including final payment, will impose responsibility on Engineer:
  - a. to supervise, direct, or control the Work, or
  - b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
  - c. for Contractor's failure to comply with Laws and Regulations applicable to Contractor's performance of the Work, or
  - d. to make any examination to ascertain how or for what purposes Contractor has used the moneys paid on account of the Contract Price, or
  - e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Claims.
5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer's opinion, it would be incorrect to make the representations to Owner stated in Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because of subsequently discovered evidence or the results of subsequent inspections or tests, revise

or revoke any such payment recommendation previously made, to such extent as may be necessary in Engineer's opinion to protect Owner from loss because:

- a. the Work is defective, or completed Work has been damaged, requiring correction or replacement;
- b. the Contract Price has been reduced by Change Orders;
- c. Owner has been required to correct defective Work or complete Work in accordance with Paragraph 13.09; or
- d. Engineer has actual knowledge of the occurrence of any of the events enumerated in Paragraph 15.02.A.

C. *Payment Becomes Due:*

- 1. Thirty days after presentation of the Application for Payment to Owner with Engineer's recommendation, the amount recommended will (subject to the provisions of Paragraph 14.02.D) become due, and when due will be paid by Owner to Contractor. Payment to the

Contractor shall be made in accordance with the "Local Government Prompt Payment Act", section 218.735, Florida Statutes, which requires that payment for purchase of construction services be made no later than twenty-five (25) business days after the date on which the Application for Payment is stamped as originally received by the Owner or through its Engineer.

D. *Reduction in Payment:*

- 1. Owner may refuse to make payment of the full amount recommended by Engineer because:
  - a. Claims have been made against Owner on account of Contractor's performance or furnishing of the Work;
  - b. Claims have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Claims;
  - c. there are other items entitling Owner to a set-off against the amount recommended; or
  - d. Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.
- 2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and promptly pay Contractor any amount remaining after deduction of the amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the reasons for such action.

3. Upon a subsequent determination that Owner's refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 14.02.C.1.

#### **14.03 Contractor's Warranty of Title**

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any Application for Payment, whether incorporated in the Project or not, will pass to Owner no later than the time of payment free and clear of all Claims. Contractor shall submit with each application for payment a completed and signed Warranty of Title in the form as provided in the Contract Documents or as otherwise approved by the Owner.

#### **14.04 Substantial Completion**

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete (except for items specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of Substantial Completion.

B. Promptly after Contractor's notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in writing giving the reasons therefore.

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative certificate of Substantial Completion which shall fix the date of Substantial Completion. There shall be attached to the certificate a tentative list of items to be completed or corrected before final payment. Owner shall have seven days after receipt of the tentative certificate during which to make written objection to Engineer as to any provisions of the certificate or attached list. If, after considering such objections, Engineer concludes that the Work is not substantially complete, Engineer will, within 14 days after submission of the tentative certificate to Owner, notify Contractor in writing, stating the reasons therefore. If, after consideration of Owner's objections, Engineer considers the Work substantially complete, Engineer will, within said 14 days, execute and deliver to Owner and Contractor a definitive certificate of Substantial Completion (with a revised tentative list of items to be completed or corrected) reflecting such changes from the tentative certificate as Engineer believes justified after consideration of any objections from Owner.

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver to Owner and Contractor a written recommendation as to division of responsibilities pending final payment between Owner and Contractor with respect to security, operation, safety, and protection of the Work, maintenance, heat, utilities, insurance, and warranties and guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in writing prior to Engineer's issuing the definitive certificate of Substantial Completion, Engineer's aforesaid recommendation will be binding on Owner and Contractor until final payment.

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the tentative list.



#### **14.05 Partial Utilization**

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable part of the Work that can be used by Owner for its intended purpose without significant interference with Contractor's performance of the remainder of the Work, subject to the following conditions:

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any such part of the Work which Owner believes to be ready for its intended use and substantially complete. If and when Contractor agrees that such part of the Work is substantially complete, Contractor, Owner, and Engineer will follow the procedures of Paragraph 14.04.A through D for that part of the Work.
2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers any such part of the Work ready for its intended use and substantially complete and request Engineer to issue a certificate of Substantial Completion for that part of the Work.
3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially complete, Engineer will notify Owner and Contractor in writing giving the reasons therefore. If Engineer considers that part of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with respect to certification of Substantial Completion of that part of the Work and the division of responsibility in respect thereof and access thereto.
4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 5.10 regarding property insurance.

#### **14.06 Final Inspection**

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspection reveals that the Work is incomplete or defective. Contractor shall immediately take such measures as are necessary to complete such Work or remedy such deficiencies.

#### **14.07 Final Payment**

A. *Application for Payment:*

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, guarantees, bonds, certificates or other evidence of insurance, certificates of inspection, marked-up record documents (as provided in Paragraph 6.12), and other documents, Contractor may make application for final payment following the procedure for progress payments.

2. The final Application for Payment shall be accompanied (except as previously delivered) by:
  - a. all documentation called for in the Contract Documents, including but not limited to the evidence of insurance required by Paragraph 5.04.B.6;
  - b. consent of the surety, if any, to final payment;
  - c. a list of all Claims against Owner that Contractor believes are unsettled; and
  - d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of or Liens filed in connection with the Work.
3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (i) the releases and receipts include all labor, services, material, and equipment for which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other indebtedness connected with the Work for which Owner might in any way be responsible, or which might in any way result in liens or other burdens on Owner's property, have been paid or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to indemnify Owner against any Lien.

B. *Engineer's Review of Application and Acceptance:*

1. If, on the basis of Engineer's observation of the Work during construction and final inspection, and Engineer's review of the final Application for Payment and accompanying documentation as required by the Contract Documents, Engineer is satisfied that the Work has been completed and Contractor's other obligations under the Contract Documents have been fulfilled, Engineer will, within ten days after receipt of the final Application for Payment, indicate in writing Engineer's recommendation of payment and present the Application for Payment to Owner for payment. At the same time Engineer will also give written notice to Owner and Contractor that the Work is acceptable subject to the provisions of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to Contractor, indicating in writing the reasons for refusing to recommend final payment, in which case Contractor shall make the necessary corrections and resubmit the Application for Payment.
2. For the Contractor's complete performance of the Work, constituting final payments, or for the Contractor's completing a portion of the Work constituting a partial payment, the Owner will pay and the Contractor will accept, subject to the terms and conditions hereof, the lump sum price or unit prices at which this Contract was awarded plus the amount to be paid for any extra work ordered by approved Change Orders, as provided for in the General Conditions, less credit for any work omitted or left uncorrected pursuant to the terms and conditions of this Contract. The basis of payment for work accomplished under this Contract shall be on the unit price or lump sum whichever is indicated in the schedule of prices under Article 4 of the Agreement. The prices listed in the Agreement, whether on the unit price basis or lump sum basis shall include all mobilization, plant, labor, transportation, materials, tools, and equipment necessary for a complete and operable system as indicated by the Contract Drawings and Specifications. Payment in accordance

with the price schedule of the Agreement, and subject to the terms and conditions of this Contract, shall constitute full reimbursement to the Contractor for Work performed under this Contract. The Engineer shall not prepare a final recommendation for payment until such time as the Work has been approved by the applicable State, County or other political subdivision having approval authority. Unit prices will be applied to the actual quantity of work completed and measured as determined by the Engineer pursuant to Paragraph 11.03 of the General Conditions.

**C. *Payment Becomes Due:***

1. Thirty days after the presentation to Owner of the Application for Payment and accompanying documentation, the amount recommended by Engineer, less any sum Owner is entitled to set off against Engineer's recommendation, including but not limited to liquidated damages, will become due and will be paid by Owner to Contractor.

**14.08 Final Completion Delayed**

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if Engineer so confirms, Owner shall, upon receipt of Contractor's final Application for Payment (for Work fully completed and accepted) and recommendation of Engineer, and without terminating the Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the remaining balance to be held by Owner for Work not fully completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of the balance due for that portion of the Work fully completed and accepted shall be submitted by Contractor to Engineer with the Application for such payment. Such payment shall be made under the terms and conditions governing final payment, except that it shall not constitute a waiver of Claims.

**14.09 Waiver of Claims**

- A. The making and acceptance of final payment will constitute:
1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, from failure to comply with the Contract Documents or the terms of any special guarantees specified therein, or from Contractor's continuing obligations under the Contract Documents; and
  2. a waiver of all Claims by Contractor against Owner other than those previously made in accordance with the requirements herein and expressly acknowledged by Owner in writing as still unsettled.

**ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION**

**15.01 Owner May Suspend Work**

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will fix the date on which Work will be resumed. Contractor shall resume the Work on the date so fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the

Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim therefore as provided in Paragraph 10.05.

## **15.02 Owner May Terminate for Cause**

A. The occurrence of any one or more of the following events will justify termination for cause:

1. Contractor's persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Schedule established under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);
2. Contractor's disregard of Laws or Regulations of any public body having jurisdiction;
3. Contractor's repeated disregard of the authority of Engineer; or
4. Contractor's violation in any substantial way of any provisions of the Contract Documents.
5. If Contractor files or has filed against any proceeding in bankruptcy, which has not been dismissed within 20 days from such filing, executes an assignment for the benefit of creditors, commits any act of insolvency, fails to make any payments required of him to third parties within 30 days from the date of demand unless such demand is bonded within 10 days thereafter by the Contractor.

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving Contractor (and surety) seven days written notice of its intent to terminate the services of Contractor:

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor's tools, appliances, construction equipment, and machinery at the Site, and use the same to the full extent they could be used by Contractor (without liability to Contractor for trespass or conversion);
2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere; and
3. complete the Work as Owner may deem expedient.

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) sustained by Owner arising out of or relating to completing the Work, such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when so approved by Engineer, incorporated in a Change Order. When exercising any rights or remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the Work performed.

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Owner, in its sole discretion, may choose not to terminate Contractor's services if Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure to perform and proceeds diligently to cure such failure within no more than 15 days of receipt of said notice.

E. Where Contractor's services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due Contractor by Owner will not release Contractor from liability.

F. In the Owner's sole discretion, it may request the surety to take over the work and prosecute the same to completion, and the Contractor and its surety shall be liable to the Owner for any excess costs occasioned the Owner thereby. Any contract by the surety to complete the work shall be subject to the approval of the Owner and the Engineer which approval shall not be unreasonably withheld. If the Contractor's right to proceed is so terminated, the surety may take possession of and utilize in completing the work such materials, appliances, equipment and plant as may be on the site of the work and necessary therefore.

### **15.03 Owner May Terminate For Convenience**

A. The Owner may terminate this contract for convenience upon providing Contractor fourteen (14) days written notice of the same. If this Contract is terminated as provided herein, the Contractor shall be paid for all completed and acceptable work executed and allowable expenses incurred prior to the date of termination. Payment shall include services actually performed in full prior to termination date, but shall exclude all lost profits, direct, indirect, consequential, special damages, or other damages for the remainder of the project.

If a court of competent jurisdiction finds that the Owner wrongfully terminated this Contract, then in such event, this Contract shall be deemed terminated for convenience as provided for in this Paragraph 15.03A., and the Contractor shall not be entitled to damages or loss of profits, but may be entitled to all items as authorized herein.

### **15.04 Contractor May Stop Work or Terminate**

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on any Application for Payment within 30 days after it is submitted, or (iii) Owner fails to pay Contractor any sum finally determined to be due in accordance with section 218.735, Florida Statutes, then Contractor may, upon seven days written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such suspension or failure within that time, terminate the Contract and recover from Owner payment on the same terms as provided in Paragraph 15.03.

### **15.05 Suspension of Work and Termination**

A. The Owner may suspend or terminate Work and make claims against the existing bonds or insurance where substitutes are not promptly and timely submitted for any insurance or bonds which are either canceled with notice in advance, or where any of the insurance companies, bonding agencies, sureties or the Contractor is actually or there is an indication that same may become insolvent and no adequate substitute is timely submitted therefore.

## **ARTICLE 16 – DISPUTE RESOLUTION**

### **16.01 Methods and Procedures**

A. If the Owner and Contractor are involved in a dispute between them which they are unable to resolve then prior to either party initiating any formal litigation proceedings, they both agree to submit the dispute to mediation in accordance with the procedures that are utilized in such instances in the Circuit Court in and for Palm Beach County, Florida, with each party to pay its own costs, fees and expenses and the fees of the mediator to be divided equally between them. The provisions of this paragraph are a condition precedent to either party initiating an action against the other party in relation to this contract excepting only situations where an emergency exists creating imminent danger to safety of persons or property.

## **ARTICLE 17 – MISCELLANEOUS**

### **17.01 Giving Notice**

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:

1. delivered in person to the individual or to a member of the firm or to an officer of the corporation for whom it is intended; or
2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the giver of the notice.

### **17.02 Computation of Times**

A. When any period of time is referred to in the Contract Documents by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such day will be omitted from the computation.

### **17.03 Cumulative Remedies**

A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to any or all of them which are otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by other provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if repeated specifically in the Contract Documents in connection with each particular duty, obligation, right, and remedy to which they apply.

### **17.04 Survival of Obligations**

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final payment, completion, and acceptance of the Work or termination or completion of the Contract or termination of the services of Contractor.

### **17.05 Controlling Law and Venue**

A. This Contract is to be governed by the laws of the State of Florida. The venue for any and all legal action necessary to enforce the Contract Documents will be in Palm Beach County, Florida.

#### **17.06 Headings**

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.

#### **17.07 Inspector General**

A. In accordance with Palm Beach County ordinance number 2011-009, the Contract Documents may be subject to investigation and/or audit by the Palm Beach County Inspector General. Contractor should review Palm Beach County ordinance number 2011-009 in order to be aware of its rights and/or obligations under such ordinance and as applicable.

#### **17.08 Enforcement Costs**

A. If any legal action or other proceeding is brought for the enforcement of the Contract Documents, or because of an alleged dispute, breach, default or misrepresentation in connection with any provisions of the Contract Documents, the parties agree that each party shall be responsible for its own attorney's fees.

#### **17.09 Waiver**

A. Failure of either party to enforce or exercise any right(s) under the Contract Documents shall not be deemed a waiver of either party's right to enforce or exercise said right(s) at any time thereafter.

#### **17.10 Jury Trial**

A. TO ENCOURAGE PROMPT AND EQUITABLE RESOLUTION OF ANY LITIGATION, EACH PARTY HEREBY WAIVES ITS RIGHTS TO A TRIAL BY JURY IN ANY LITIGATION RELATED TO THE CONTRACT DOCUMENTS.

#### **17.11 Independent Contractor**

A. The Contractor is, and shall be, in the performance of all services under this Contract, an Independent Contractor, and not an employee, agent, or servant of the Owner. All persons engaged in any of the services performed pursuant to this Contract shall at all times, and in all places, be subject to the Contractor's sole direction, supervision, and control. The Contractor shall exercise control over the means and manner in which it and its employees perform the services.

#### **17.12 Access and Audits**

A. The Contractor shall maintain adequate records to justify all charges, expenses, and costs incurred in estimating and performing the Work for at least five (5) years after final payment is made. The Owner shall have access to such books, records, and documents as required in this section for the purpose of inspection or audit during normal business hours, at the Contractor's place of business. In no circumstances will Contractor be required to disclose any confidential or proprietary information regarding its products and service costs.

### **17.13 Time**

A. Time is of the essence in all respects under the Contract Documents.

### **17.14 Preparation**

A. This Contract shall not be construed more strongly against either party regardless of who was more responsible for its preparation.

### **17.15 Representation and Binding Authority**

A. Contractor's representative below has full power, authority and legal right to execute and deliver these Contract Documents and perform all of its obligations under the Contract Documents. By signing the Contract Documents, the representative hereby represents to the Owner that he/she has the authority and full legal power to execute the Contract Documents and any and all documents necessary to effectuate and implement the terms of the Contract Documents on behalf of the party for whom he or she is signing and to bind and obligate such party with respect to all provisions contained in the Contract Documents.

## **ARTICLE 18 - NO DAMAGES FOR DELAY**

### **18.01 No Damages for Delay**

A. NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER THAN FOR AN EXTENSION OF TIME SHALL BE MADE OR ASSERTED AGAINST OWNER BY REASON OF ANY DELAYS. Contractor shall not be entitled to an increase in the Contract Price or payment or compensation of any kind from Owner for direct, indirect, consequential, impact or other costs, expenses, or damages, including, but not limited to, costs of acceleration or inefficiency, arising because of delay, disruption, interference, or hindrance be reasonable or unreasonable, foreseeable, or avoidable or unavoidable. Contractor shall be entitled only to extensions of the Contract Time as the sole and exclusive remedy for such resulting delays, in accordance with and to the extent specifically provided herein.

END OF SECTION



## SUPPLEMENTARY CONDITIONS

These Supplementary Conditions amend or supplement the Standard General Conditions of the Construction Contract and other provisions of the Contract Documents as indicated below. All provisions, which are not so amended or supplemented, remain in full force and effect. The General Conditions may also be supplemented elsewhere in the Contract Documents.

The terms used in these Supplementary Conditions which are defined in the Standard General Conditions of the Construction Contract have the meanings assigned to them in the General Conditions.

### **PART 1 – MODIFICATIONS AND SUPPLEMENTS TO GENERAL CONDITIONS**

#### **1. AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS**

##### **SC-4.02B. Limited Reliance by Contractor on Technical Data Authorized**

[Insert the identification of any “technical data”, if any, found in reports or drawings that may be relied upon by the Contractor.] NOT APPLICABLE.

##### **SC-4.06B. Limited Reliance by Contractor on Technical Data Authorized**

[Insert the identification of any “technical data”, if any, found in reports or drawings that may be relied upon by the Contractor.] NOT APPLICABLE.

#### **2. BONDS AND INSURANCE:**

##### **SC-5.01 Contractor’s Bonds**

The Contractor’s Performance and Payment Bond shall also be in compliance with sec. 337.18(1), Fla. Stat.

##### **SC-5.04 Contractor’s Insurance**

The limits of liability for the insurance required by paragraph 5.04 of the General Conditions shall provide coverage for not less than the following amounts or greater where required by Laws and Regulations:

A. **Workers’ Compensation Insurance.** Contractor shall secure Worker’s Compensation, etc., under paragraphs 5.04.A.1 and A.2 of the General Conditions as follows:

- |  |                  |
|--|------------------|
| (1) State:   | Statutory        |
| (2) Applicable Federal (e.g. Longshoreman’s and Harbour Workers’ Compensation, Maritime, Jones Act, etc.): | Statutory        |
| (3) Employer’s Liability:  | <u>See below</u> |

The coverage and the limits of liability for employer's liability are modified to read as follows:

\$1,000,000.00 each accident  
\$1,000,000.00 each employee  
\$1,000,000.00 policy limit for disease

Also, the following wording is added governing employer's liability for contractors that are not incorporated or lease employees: If the contractor is not an incorporated entity (i.e. sole proprietor/partnership), or Leases Employees (under the alternate employer laws of the State of Florida), the Owner shall require a minimum premium policy meeting the aforementioned requirements even though not required by the Worker's Compensation Laws of the State of Florida. Unless and until Owner provides the Owner with proof of exemption and such forms and proof that the Owner deems appropriate.

**B. Commercial General Liability Insurance.** The contractor shall secure Commercial General Liability (under paragraphs 5.04.A.3 through A.6 of the General Conditions) (Occurrence Form Required) as follows:

Contractor shall maintain commercial general liability (CGL) insurance with a limit of not less than \$1,000,000 each occurrence. If such CGL insurance contains a general aggregate limit, it shall apply separately to this location/project in the amount of \$3,000,000. Products and completed operations aggregate shall be \$3,000,000. CGL insurance shall be written on an occurrence form and shall include bodily injury and property damage liability for premises, operations, independent contractors, products and completed operations, contractual liability, broad form property damage and property damage resulting from explosion, collapse or underground (x, c, u) exposures, personal injury and advertising injury. Damage to rented premises shall be included at a minimum \$100,000.

**C. Automobile Liability Insurance.** Contractor shall maintain automobile liability insurance with a limit of not less than \$1,000,000 each accident for bodily injury and property damage liability. Such insurance shall cover liability arising out of any auto (including owned, hired and non-owned autos). The policy shall be endorsed to provide contractual liability coverage.

**D. Evidence of Insurance.** Contractor shall furnish the Owner with Certificates of Insurance and certified copies of the required insurance policies. The Certificates are to be signed by a person authorized by that insurer to bind coverage on its behalf. **The Owner is to be specifically included as an additional insured on all policies except Workers' Compensation. In the event the insurance coverage expires prior to the completion of the Work, a renewal certificate shall be issued 30 days prior to said expiration date. The policy shall provide a 30-day notification clause in the event of cancellation or modification to the policy. All certificates of insurance must be on file with and approved by the Owner before the commencement of any work activities.**

**E. Indemnification.** Contractor understands and agrees that its compliance with any insurance requirements found in the Contract Documents shall not relieve the Contractor of its liability and obligation to defend, hold harmless and indemnify the Owner as set forth throughout the Contract Documents.

In addition to the other indemnifications set forth in the Contract Documents, the Contractor shall indemnify, defend, save and hold harmless the State of Florida, Department of Transportation and all of its officers, agents or employees from all suits,

actions, claims, demands, liability of any nature whatsoever arising out of, because of, or due to any negligent or intentional act or occurrence of omission or commission of the Contractor, its officers, agents or employees. The Contractor agrees to include this indemnification in all contracts with its subcontractors, consultants, and subconsultants who perform work in connection this the Contract Documents.

F. **Primary Insurance.** The required insurance coverages shall be considered as primary insurance over and above any other insurance, or self-insurance, available to the Owner, and any other insurance or self-insurance available to the Owner shall be considered secondary to, or in excess of, the insurance coverages procured by the Contractor as required herein. Nothing herein shall be construed to extend the Owner's liability beyond that provided in section 768.28, Fla. Stat., as amended from time to time.

G. **FDOT Required Insurance.** The Contractor and any of its subcontractors shall carry and keep in force during the period of the FDOT Agreement and the Contract Documents a general liability insurance policy or policies with a company or companies authorized to do business in Florida, affording public liability insurance with combined bodily injury limits of at least \$100,000 per person and \$300,000 each occurrence, and property damage insurance of at least \$100,000 each occurrence, for the Work to be completed under the Contract Documents. In addition to any other forms of insurance or bonds required under the terms of the Agreement or Contract Documents, when it includes construction within the limits of a railroad right-of-way, the Contractor is required to provide insurance coverage in accordance with Section 7-13 of FDOT's Standard Specifications for Road and Bridge Construction (2014), as amended.

3. **ENGINEER.** The Owner's Engineer shall be Brian J. LaMotte, PE, of the Wantman Group, Inc. Contractor has no objection to the Engineer.

4. **FDOT REQUIREMENTS.** The Owner secured funding for the Work through its Agreement with the State of Florida, Department of Transportation ("FDOT"), known as the "Economic Development Transportation Project Fund Agreement (Off System)" (the "FDOT Agreement"). The Owner and the FDOT entered into this Agreement on the 6th day of January, 2015 and such Agreement is incorporated herein as if fully set forth herein. Contractor agrees to be bound by and to adhere to all applicable requirements and timelines set forth in the FDOT Agreement, including, but not limited to, the following:

A. The Contractor shall begin the Work on or before \_\_\_\_\_ and shall be completed within \_\_\_\_ months.

B. Any project funds made available by FDOT pursuant to the FDOT Agreement which are determined by FDOT to have been expended in violation of this Agreement or any other applicable law or regulation shall be promptly refunded in full to the Owner upon written request.

C. FDOT will consider the employment of unauthorized aliens by any contractor or subcontractor, as described in Section 274A(e) of the Immigration and Nationalization Act, cause for termination of the Contract Documents.

D. Contractor shall not discriminate against any employee employed in the performance of the Work, or against any applicant for employment because of age, ethnicity, race, religious belief, disability, national origin or sex. The Contractor shall provide a harassment-free workplace, with any allegation of harassment given priority attention and action by management. The Contractor shall insert similar provisions in all

contracts and subcontracts for the completion of the Work. Contractor shall comply with section 287.134(2)(a), Florida Statutes and acknowledges and agrees that placement on the discriminatory vendor list during the term of the Contract Documents may result in the termination of this Contract.

**E.** There shall be no reimbursement for travel expenses under the Contract Documents.

**F.** Contractor shall be required to comply with the audit and record keeping requirements set forth in section 18 of the FDOT Agreement as if fully set forth herein.

**G.** The Contractor shall be required to utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the Contractor while the Contract Documents are in effect. The Contractor shall require that all of its subcontractors also use the E-Verify system as required herein.

**H.** Any other requirement set forth in the FDOT Agreement that applies or may be applied to the Owner's contractors and subcontractors.

- 5. F.O.B. POINT.** The F.O.B. point shall be destination. Contractor shall retain title and assume all transportation charges, responsibility, liability and risk in transit and shall be responsible for the filing of claims for loss or damages.

**6. WARRANTY:**

**SC-6.19 GUARANTEE.**

Contractor shall be required to warranty all materials and parts supplied for a minimum of one (1) year from the date the Work is completed and to guarantee work performed for a minimum of one (1) year from the date the Work is completed.

**PART 2 – ADDITIONAL SUPPLEMENTARY CONDITIONS**

**1. ATTACHMENTS:**

The following forms included in the Project Manual shall be used by Contractor for submittals required by the Contract Documents (unless Owner accepts other form):

- a. Construction Payment and Performance Bond.
- b. Contractor's Affidavit to Owner.

**MISCELLANEOUS**

1. When the Contractor herein receives payment from the Owner for labor, services or materials furnished by subcontractor and suppliers hired by the Contractor, the Contractor shall remit payment due those parties within Ten (10) days after receipt of payment from the Owner, unless otherwise provided for by Florida Law.

2. The parties hereto agree to develop a list of uncompleted items which shall be known as the "Punch List", which shall be those items that are required to be completed by the Contractor within thirty (30) days after the date set for Substantial Completion in the Contract Documents. If the Project herein is a phased project the parties agree to develop such Punch List for each phase based upon the date(s) set for substantial completion of each phase within the time set forth above. The Owner shall provide the Contractor with a list of Punch List items developed by either, the Owner and/or Engineer. The Contractor agrees to the Punch List developed herein and this process.

Regardless of the foregoing, nothing herein shall alter the responsibility of the Contractor to complete all construction services, materials and items contracted herein by the Owner. The Owner shall have the right, but not the obligation, to withhold the Owners, and/or Engineers estimated cost of completion for such items on the Punch List referenced above. The Contractor, by execution of this Contract, agree to the same. Regardless of any provision to the contrary, the Owner may withhold from each of the Contractor's pay requests an amount not to exceed Ten 10% of the payment as retainage until 50% of completion of the Work/Contract as determined by either the Owner or Engineer. The Contractor by execution of this Agreement hereby agree to the same. After 50% completion of the Contract as determined herein the Owner agrees to reduce the retainage to five (5) % of each draw schedule/pay request of the Contractor. Regardless of the foregoing, nothing herein shall require the Owner to reduce retainage to the Contractor if the Owner has determined that the Contractor is in default or if the Owner or Engineer reasonably believes that the retainage and/or future payments to the Contractor will not be enough for the Owner to complete the Work/Project or cover its damages as a result of the Contractor's breach or default or for any other reason, or there is a good faith dispute by Owner against the Contractor and/or its bonding company.

Regardless of the foregoing, the requirements herein do not apply to contracts less than \$200,000.00 in value.

3. Deductions of Work – The Owner reserves the right to remove any items from the scope of work in the Contract Documents by the deductive change order. Such deduction shall be determined by the Engineer using the Contractor's Schedule of Values. The deductions, if any, shall not be considered a cardinal change to the contract. The parties hereto recognize that the Owner has materially relied on this provision in entering into contract with Contractor. Such value deduction shall be conclusive as it relates to utilizing the Contractor's Schedule of Values.

4. Prior to any payment being made herein the Contractor shall provide all partial release of liens determined by the Owner.

END OF SECTION

## **SCOPE OF WORK**

### **FDOT Financial Management Number: 443363-2-54-01 Pahokee Area Street Resurfacing and Reconstruction - Phase IV**

#### **1.0 PROJECT LOCATION**

This Project is located at the various sites within Pahokee, Florida, that are set forth in the list of "Roadways to be Resurfaced".

#### **2.0 SCOPE OF WORK**

##### **A. Scope of Work:**

1. The Work to be performed by the Contractor includes furnishing all materials, labor, tools, equipment, water, light, power, transportation, superintendence, temporary construction of every nature, mobilization, maintenance of traffic and all other services, facilities and other related construction items of every nature whatsoever necessary to modify, construct, complete, deliver and place in operation the subject Work at the various sites described in the list of "Roadways to be Resurfaced" (attached) and as shown on the drawing of the proposed cross section and/or as herein described as specified. All Work shall be in accordance with the Contract Documents, City of Pahokee Ordinances and regulations, Florida Statutes, and the Florida Department of Transportation ("FDOT") Standard Specifications for Road and Bridge Construction, latest edition, the FDOT Design Standards, latest edition and any other applicable FDOT specifications (hereinafter, collectively, the "FDOT Specifications").
2. The roadways are to be resurfaced per the specifications listed below and in accordance with applicable construction guidelines and the FDOT Specifications.
3. All roadways may not be constructed, as funding is limited. However, the priority for the roadways to be constructed will be based on the order presented on the attached list of "Roadways to be Resurfaced", which also includes the roadway length, width and posted speed limits.

##### **B. Specifications:**

1. Asphalt is to be installed in accordance with all applicable current FDOT Specification and City of Pahokee Construction Specifications.
2. The final result is to resurface the roadways listed with a minimum of one (1") inch asphaltic surface with improved roadway surface texture and slight grade irregularities.
3. The roadways are to be resurfaced / overlaid utilizing an asphaltic mixture, to be approved by the City and FDOT prior to installation.
4. The resurfaced asphalt mixture is to be FC 9.5 or Equivalent.
5. Contractor is to power sweep roadway prior to paving.

6. Stop Bars are to be installed at all stop conditions.
7. Prior to paving the contractor is to perform necessary patching and pothole repair, cost to be included in asphalt contract unit prices.
8. All repair areas of the roadways are to be cleaned and tacked prior to paving of the roadways with the 1" FC 9.5 asphalt overlay.
9. All roadway surfaces are to be power broomed and tacked prior to paving of the 1" FC 9.5 asphalt overlay.
10. The price to repair patching and pothole repair and preparation of the roadway surface is to be included in the square yardage price of the 1" FC 9.5 overlay resurfacing for each roadway.
11. Final layer of asphalt to be a minimum of 1" matching the existing cross slope (But see comments above).
12. All construction and materials are to be per FDOT Standard Specifications for Road and Bridge Construction - Latest Edition.
13. The existing roadways may be resurfaced with either method utilized, although the general intent is to remove the failure irregularities by resurfacing.
14. Roadway widths shown in the list of "Roadways to be Resurfaced" are to be confirmed by the contractor prior to bidding and to be resurfaced to match the width of the existing roadway.
15. Striping shall be as required by the "Proposed Resurfacing Roadway Typical Section and any other applicable FDOT Specs. All striping installed to be Thermoplastic.
16. The typical section attached is to be utilized for all roadway resurfacing (see attached "Drawing - Proposed Resurfacing Roadway Typical Section").
17. The awarded bidder shall provide a Pre-Construction Video.

**\*\*\* THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK\*\*\***

## **ROADWAYS TO BE RESURFACED**

**FDOT Financial Management Number: 443363-2-54-01**

**Pahokee Area Street Resurfacing and Reconstruction - Phase IV**

**All work is within the City's right-of-way**

**Resurfacing of roadways in priority order listed below:**

<b><u>Street Section: Resurfacing</u></b>	<b>Street Length Ft.</b>	<b>Asphalt Width Ft.</b>
West 5 <sup>th</sup> Street	318	20
West 3 <sup>rd</sup> Street from South Lake to Carissa Drive	1234	22
West 2 <sup>nd</sup> Street	238	20
E Dr. Martin Luther King Jr. Blvd.	1373	20

Unit Price is per square yard of 1" friction course and tack coat per FDOT Design Standards Latest Edition for materials, construction methods and payment. All roadway surfaces to be broomed prior to applying tack coat and asphalt.






**FDOT PHASE IV - FM #443363-2-54-01  
EDTF GLADES AREA RESURFACING & RECONSTRUCTION**

**LOCATION MAP - ROADWAYS TO BE RESURFACED – PHASE IV**

Resurfacing of the below streets as indicated in the highlighted areas.

**West 3<sup>rd</sup> from S. Lake Ave to Carissa Drive**






**FDOT PHASE IV - FM #443363-2-54-01  
EDTF GLADES AREA RESURFACING & RECONSTRUCTION**


**LOCATION MAP - ROADWAYS TO BE RESURFACED – PHASE IV**

Resurfacing of the below streets as indicated in the highlighted areas.

**West 2<sup>nd</sup> Street**








**FDOT PHASE IV - FM #443363-2-54-01  
EDTF GLADES AREA RESURFACING & RECONSTRUCTION**

**LOCATION MAP - ROADWAYS TO BE RESURFACED – PHASE IV**


Resurfacing of the below streets as indicated in the highlighted areas

**Dr. Martin Luther King, Jr. Street/ West 5<sup>th</sup> Street**



# DRAWING-PROPOSED RESURFACING ROADWAY – PHASE IV

## STOP SIGN DETAIL



## CONFLICT OF INTEREST STATEMENT

This Invitation To Bid is subject to the conflict of interest provisions of the policies and Code of Ordinances of the CITY OF PAHOKEE, the Palm Beach County Code of Ethics, and the Florida Statutes. The Bidder shall disclose to the CITY OF PAHOKEE any possible conflicts of interests. The Bidder's duty to disclose is of a continuing nature and any conflict of interest shall be immediately brought to the attention of the CITY OF PAHOKEE.

CHECK ALL THAT APPLY.

☐ To the best of our knowledge, the undersigned business has no potential conflict of interest for this Bid due to any other clients, contracts, or property interests.

☐ To the best of our knowledge, the undersigned business has no potential conflict of interest for this Bid as set forth in the policies and Code of Ordinances of the City of Pahokee, as amended from time to time.

☐ To the best of our knowledge, the undersigned business has no potential conflict of interest for this Bid as set forth in the Palm Beach County Code of Ethics, as amended from time to time.

☐ To the best of our knowledge, the undersigned business has no potential conflict of interest for this Bid as set forth in Chapter 112, Part III, Florida Statutes, as amended from time to time.

**IF ANY OF THE ABOVE STATEMENTS WERE NOT CHECKED**, the undersigned business, by attachment to this form, shall submit information which may be a potential conflict of interest due to any of the above listed reasons or otherwise.

THE UNDERSIGNED UNDERSTANDS AND AGREES THAT THE FAILURE TO CHECK THE APPROPRIATE BLOCKS ABOVE OR TO ATTACH THE DOCUMENTATION OF ANY POSSIBLE CONFLICTS OF INTEREST MAY RESULT IN DISQUALIFICATION OF YOUR BID OR IN THE IMMEDIATE CANCELLATION OF YOUR AGREEMENT, IF ONE IS ENTERED INTO.

\_\_\_\_\_  
COMPANY OR INDIVIDUAL NAME

\_\_\_\_\_  
AUTHORIZED SIGNATURE

\_\_\_\_\_  
NAME (PRINT OR TYPE)

\_\_\_\_\_  
TITLE, IF A COMPANY